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No. Hafed/EE (HQ)/Drg./ 2804

Dated: 27.11.2012

Notice Inviting E-Tender -(E-Tendering Website: http://hafed.etenders.in)

Online bids are hereby invited for the following work:

|Sr. Name of Work Estimate | Earnest | Time Bid Re-
No d Cost Money Limit preparation | encryption
(in lac) (in lac) & hash of online
Submission | bids

1 Construction of 7000 MT | 197.25 3.95 7 Months | 29-11-2012 | 13-12-2012
capacity godown (without 17:01 Hrs. 17:01 Hrs.
roofing), EI work with To To
cement concrete roads, 13-12-2012 | 17-12-2012
after dismantling of existing 16:00 Hrs. 17:00 Hrs.
N/C Plinth & convertible
plinth with brick paving
roads in Hafed Complex at
Jagadhari (Distt.Yamuna
Nagar).

2 Construction of 5846 MT | 148.79 2.98 6 Months | 29-11-2012 | 13-12-2012
capacity godown (without 17:01 Hrs. 17:01 Hrs.
roofing), EI ~work and To To
cement concrete roads, one 13-12-2012 | 17-12-2012
no. injection well with 16:00 Hrs. 17:00 Hrs.
drains, after dismantling of
existing convertible Plinth
in Hafed Complex Narwana.

3 Construction of 13340 MT | 369.34 7.39 8 Months | 29-11-2012 | 13-12-2012
capacity godowns (without 17:01 Hrs. 17:01 Hrs.
roofing), E.L.works with To To
cement concrete roads after 13-12-2012 | 17-12-2012
dismantling of existing N/C 16:00 Hrs. 17:00 Hrs.
Plinth in Hafed Complex at
Israna (Panipat)

4 Construction of 2500 MT | 55.74 1.11 6 Months | 29-11-2012 | 13-12-2012
capacity godown (without 17:01 Hrs. 17:01 Hrs.
roofing), EI work and To To
cement concrete roads after 13-12-2012 | 17-12-2012
dismantling of existing 16:00 Hrs. 17:00 Hrs.

3235 MT capacity N/C
Plinth in Hafed Complex
Jind Road, Kaithal



http://hswc.etenders.in/

5 Construction of 10000 MT | 260.24 5.20 7 Months | 29-11-2012 | 13-12-2012
capacity godown (without 17:01 Hrs. 17:01 Hrs.
roofing), EI work and To To
cement concrete roads after 13-12-2012 | 17-12-2012
dismantling of existing 2 16:00 Hrs. 17:00 Hrs.
No. Plinths in  Hafed
Complex at Nilokheri
(Karnal)

6 | Construction of 7500 MT | 160.10 3.20 7 Months | 29-11-2012 | 13-12-2012
capacity godown (without 17:01 Hrs. 17:01 Hrs.
roofing) in Hafed Complex To To
at Assandh (Karnal) 13-12-2012 | 17-12-2012

16:00 Hrs. 17:00 Hrs.

7 | Construction of 16680 MT | 462.64 9.25 8 Months | 29-11-2012 | 13-12-2012
capacity godown (without 17:01 Hrs. 17:01 Hrs.
roofing) E.I works C.C roads To To
after dismantling of existing 13-12-2012 | 17-12-2012
Phar and Cotton Pad under 16:00 Hrs. 17:00 Hrs.
the PEG scheme in Hafed
Complex at Bhattu Kalan
(Fatehabad).

8 Construction of 5840 MT | 147.66 2.95 6 Months | 29-11-2012 | 13-12-2012
capacity godown (without 17:01 Hrs. 17:01 Hrs.
roofing) with E.I. works and To To
cement concrete roads after 13-12-2012 | 17-12-2012
dismantling of existing 16:00 Hrs. 17:00 Hrs.
Plinths in Hafed Complex
Fatehabad Road at Ratia
(Fatehabad).

9 Construction of 15000 MT | 444.39 8.89 8 Months | 29-11-2012 | 13-12-2012
capacity godown (without 17:01 Hrs. 17:01 Hrs.
roofing) with E.I. works, To To
cement concrete roads, 13-12-2012 | 17-12-2012
boundary wall, main gate, 16:00 Hrs. 17:00 Hrs.
wicket gate and gate man
cabin in New  Hafed
Complex at Uklana Road,

Bhuna (Fatehabad).

10 | Construction of 7600 MT | 214.45 4.28 7 Months | 29-11-2012 | 13-12-2012
capacity godown (without 17:01 Hrs. 17:01 Hrs.
roofing), E.I. works with To To
cement concrete roads after 13-12-2012 | 17-12-2012
dismantling of existing 16:00 Hrs. 17:00 Hrs.

Plinth and Phar with brick
paving roads in Hafed
Complex at Radaur (Distt.
Yamuna Nagar).




11 | Construction of 10000 MT | 403.60 8.08 7 Months | 29-11-2012 | 13-12-2012
capacity godowns (without 17:01 Hrs. 17:01 Hrs.
roofing) E.I. works with To To
cement concrete roads in 13-12-2012 | 17-12-2012
Hafed Complex at Bhaini 16:00 Hrs. 17:00 Hrs.
(Distt. Kurukshetra).

12 | Construction of 9000 MT | 253.19 5.07 7 Months | 29-11-2012 | 13-12-2012
capacity godown (without 17:01 Hrs. 17:01 Hrs.
roofing), E.I. works with To To
cement concrete roads after 13-12-2012 | 17-12-2012
dismantling of existing 16:00 Hrs. 17:00 Hrs.
roads, Hafed Rice Mill
Complex at Ladwa (Distt.

Kurukshetra).

13 | Construction of 11265 MT | 363.32 7.27 9 Months | 29-11-2012 | 13-12-2012
capacity godown (without 17:01 Hrs. 17:01 Hrs.
roofing), E.I. works with To To
cement concrete roads, 3 13-12-2012 | 17-12-2012
Nos. Injection Well with 16:00 Hrs. 17:00 Hrs.

drain after dismantling of
existing Plinth, brick paving
roads and boundary wall in
Hafed Complex at
Mustfabad (Distt. Yamuna
Nagar).

NOTE: 1.

contractors/societies
contractors/societies for

Railways,

Tender documents can be downloaded online from the Portal: http://hafed.etenders.in

by the Firms / Individual registered on the Portal.

As the Bids are to be submitted online and are required to be encrypted and

digitally signed, the Bidders are advised to obtain Digital Signature Certificate (DSC)

at the earliest. For obtaining Digital Certificate, the Bidders should follow point No.

3 under -Annexure-A - Conditions of e-tenderingll.

The agency should have executed at least one work of 80% amount OR

two works of 50% amount OR three works of 40% amount of similar

nature.

2. Potable and wholesome water is to be used for construction and

curing work.

* Tenders can be purchased/downloaded/opened as per the schedule given above.

Sealed item rate tenders on prescribed forms are invited from the approved

borne

CPWD, HUDA, HSAMB,

on

specific

the

approved

nature of work,

list of

Haryana Warehousing Corporation,

in

appropriate

PWD(B&R) Haryana,

class of

MES,

HPHC or any other



http://haryanaphed.etenders.in/
http://haryanaphed.etenders.in/

State/Centre Govt. Deptt/Board/Corporation for the above mentioned works, in sealed
envelope as per the schedule given above from the office of the undersigned and the
same will be opened as per the schedule given above respectively in the office of
undersigned 1in the presence of 1intending contractors or their authorized

representatives, who may choose to attend for the purpose.

Tender documents can be obtained on making prescribed payment of: -
Rs. 500/- for the works costing upto Rs.5.00 lacs
Rs.1000/-for the works costing above Rs.5.00 lacs upto Rs.25.00 lacs.
Rs.5000/- for the works costing above Rs.25.00 lacs upto Rs.1.00 Crore
Rs. 15000/- for the works above Rs.1.00 Crore upto Rs.5.00 Crores.
Rs. 20000/- for the works above Rs.5.00 Crore upto Rs.50.00 Crores.

Rs. 50000/- for the works more than Rs.50.00 Crores

(Non Refundable) For purchasing the tender documents online, contractors are required to
pay the tender documents fees online using the electronic payments gateway service. For
online payments, please refer to the Home page of the e-tendering Portal
http://hafed.etenders.in

The tenderers should submit tender in two envelop systems the 1°° one
containing earnest money and containing the other required documents supporting the
eligibility criteria i.e. T1 and 2" envelope i.e. Cl1 for price bid. After checking
and dual verification of the earnest money and other supported technical documents
with the physical one’s, the price bid will be opened. If the earnest money draft is
not found proper as per requirement of the Department, the technical bid and
financial bid will not be opened. Also if the contractor didn’t qualify the

technical bid, the price bid of the same will not be opened.

ELIGIBILITY, TERMS AND CONDITIONS:-
1. DNIT can be seen on any working day during office hours in the office of the
undersigned and can be downloaded from our website: www.hafed.gov.in

2. Conditional tenders will not be entertained and are liable to be rejected.

3. In case the day of opening of tenders happens to be a holiday, the date and
time of opening of tender will be conveyed later.


http://haryanapmgsy.etenders.in/
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The amount of earnest money shall be same in case of cooperative labour &
construction societies as well as other contractors.

Hafed will take the earnest money in the shape of Bank draft in favour of “The
Haryana State Cooperative Supply and Marketing Federation Ltd., payable at
Panchkula™.

The contractors/agencies must specify their 1Income Tax Permanent Account
Number (PAN) and postal pin code on the tender form.

The validity of the tender is 90 days extendable by 45 days purely at the
discretion of Hafed. The contractors who modify their rates, terms and
conditions or withdraw within the validity period of tenders, their tenders
are liable to be rejected and earnest money will be forfeited.”

Hafed reserves the right to accept or reject any or all offers without
assigning any reason.

EXECUTIVE ENGINEER (HQ)
HAFED, PANCHKULA



