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THE HARYANA STATE COOPERATIVE SUPPLY 
      AND MARKETING FEDERATION LIMITED 

CORPORATE OFFICE, SECTOR 5, PANCHKULA HARYANA (INDIA) 
  TEL: 2590520-24, FAX: 2590711 E-mail: hafed@hry.nic.in 

                                   Web-site: www.hafed.gov.in 
 

No. Hafed/EE(HQ)/Drg./1588      Dated: 17.07.2019 
  

Notice Inviting E-Tender - 
(E-Tendering Website: https://etenders.hry.nic.in) 
Online bids are hereby invited for the following work: 

Name of Work :  Repair and maintenance of old Godowns (Fertilizer and Wheat), 
Manager Office, Guard Room and Boundary Wall in Hafed Complex, 
Israna (Panipat). 

Estimated 
Cost 

(in Lakh) 

Time 
Limit 

 

Earnest 
Money 

(in Lakh)  

Tender 
Document Fee 
+ Processing 

Fee  

Downloading of 
Tender Document 

and online bid 
preparation / hash 
Submission Date & 

Time 

Submission of online 
bid 

(Re-Encryption of 
Bids) 

Date & time 

31.03 3 Months 0.62 Rs.5,000/- + 
Rs.1,000/- 

 

22-07-2019 
17:01 Hrs. 

02-08-2019 
16:00 Hrs. 

 The tender document containing details of required work, quantity, specifications etc. 
and other terms & conditions are available on portal https://etenders.hry.nic.in  or at Hafed 
Website www.hafed.gov.in  The interested parties may download the tender document and 
must remit the funds on or before 02.08.2019 at 16:00 Hrs. The date of bid submission is from 
22.07.2019 at 17.01 Hrs to 02.08.2019 at 16:00 Hrs through e-Tender portal as mentioned 
above. All bidders are required to get register on e-tendering portal & obtain Digital Signature 
from NIC office. The technical bid will be opened on 05.08.2019 and the date for opening of the 
financial bid will be informed lateron. 

 Hafed reserve the right to reject any / all tenders without assigning any reason 
whatsoever. 

.NOTE:  1.   The agency should have executed at least one work of 80% amount OR two  
  works of 50% amount OR three works of 40% amount of  similar nature. 
   2.  Potable and wholesome water is to be used for construction and curing work.  
 
 *  Tenders can be purchased/downloaded/opened as per the schedule given above.  

 Online item / percentage rate tenders on prescribed forms are invited from the 
approved contractors/societies borne on the approved list of appropriate class of 
contractors/societies for specific nature of work, in PWD(B&R) Haryana, MES, Railways, 
CPWD, HUDA, HSAMB, Haryana Warehousing Corporation, HPHC or any other State/Centre 
Govt. Deptt/Board/Corporation for the above mentioned works and the same will be opened as 
per the schedule given above respectively in the office of undersigned in the presence of 
intending contractors or their authorized representatives, who may choose to attend for the 
purpose. 
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Tender documents can be obtained on making prescribed payment of:- 

Rs. 500/- for the works costing upto Rs.5.00 lacs 
  Rs.1000/-for the works costing above Rs.5.00 lacs upto Rs.25.00 lacs. 
Rs.5000/- for the works costing above Rs.25.00 lacs upto Rs.1.00 Crore 
Rs. 15000/- for the works above Rs.1.00 Crore upto Rs.5.00 Crores. 
Rs. 20000/- for the works above Rs.5.00 Crore upto Rs.50.00 Crores. 
Rs. 50000/- for the works more than Rs.50.00 Crores  
 
(Non Refundable) For purchasing the tender documents, contractors are required to pay 
the Tender Documents Fee +  P r o c e s s i n g  F e e  through Demand Draft only in favour 
of “The Haryana State Cooperative Supply and Marketing Federation Limited” payable at 
Panchkula”.  
 

ELIGIBILITY, TERMS AND CONDITIONS:- 

1. DNIT can be seen on any working day during office hours in the office of the undersigned and 
can be downloaded from our website: https://etenders.hry.nic.in or www.hafed.gov.in  
 

2.  The Demand Drafts of Tender Document Fee (Non Refundable), Processing Fee  (Non 
Refundable) and EMD should be prepared separately. All the Demand Drafts date shall be 
of before the closing of online bid. The original Demand Drafts must be submitted on 
05.08.2019 (upto 13:00 Hrs.) at Hafed Corporate Office, Sector-5, Panchkula (Haryana) 
otherwise the tender will be rejected. The online bids of only those bidders/parties will be 
accepted who will deposit the demand drafts of required tender fees, processing fees 
and EMD as above and also whose scanned copies are there in the online bid for all the 
above three Demand Drafts. 

 
3.  In case Financial bid is submitted but bid security has not been submitted by any bidder, 

then bidder would be debarred from further tendering in Hafed for a period of minimum 
one year. 

 
4.  Conditional tenders will not be entertained and are liable to be rejected. 

 
5. In case the day of opening of tenders happens to be a holiday, the date and time of opening of 

tender will be conveyed later.  
 

6.  The amount of earnest money shall be same in case of cooperative labour & construction 
societies as well as other contractors. 

 
7. The validity of the tender is 90 days extendable by 45 days purely at the discretion of Hafed. 

The contractors who modify their rates, terms and conditions or withdraw within the validity 
period of tenders, their tenders are liable to be rejected and earnest money will be forfeited.” 

 
8. Tenderer should have valid GST Registration Certificate from concerned Authorities of the State 

/ Centre as applicable. 
9. The jurisdiction of the Court will be at Panchkula / Chandigarh. 
10. Hafed reserves the right to accept or reject any or all offers without assigning any reason. 
 
 
 

         MANAGING DIRECTOR,  
                   HAFED, PANCHKULA 
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THE HARYANA STATE COOPERATIVE SUPPLY 
      AND MARKETING FEDERATION LIMITED 

CORPORATE OFFICE, SECTOR 5, PANCHKULA HARYANA (INDIA) 
  TEL: 2590520-24, FAX: 2590711 E-mail: hafed@hry.nic.in 

                                   Web-site: www.hafed.gov.in 
 

 
 
 

E-TENDER 
 
 

Contract for works, General rules & directions for the 
guidance of the Contractors  

 
1 Copy of Enlistment  
2 Copy of Goods and Service Tax (GST) Registration No.  
3 Earnest money (in the shape of Demand Draft)  
4 Tender Document Fees (in the shape of Demand Draft)  
5 Processing Fee (in the shape of Demand Draft)   
6 Attested list of works executed by the agency of similar 

nature of works with completion certificate.  
 

7 PAN  
8 Attested copy of the Resolution (only for society)  
9 Attested copy from Chartered Accountant for the average 

Annual Financial Turnover during the last 3 (three) financial 
years i.e. upto 31st March, 2019. 

 

10 An Affidavit in the current date from the tenderer that the 
agency / contractor has never been blacklisted (Annexure-A)  

 

11 Attested list of all allotted works in hand duly signed by 
Executive Engineer where the works are ongoing 
(Annexure-B) 

 

12 Email address of Bidder   

Note: The bidders must have to be submitted the clear / readable scanned  
Copies of all the above said documents alongwith their technical bid.  
 
 
Dated                                      Signature & Rubber Stamp of the contractor 
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Detailed Notice Inviting e-tender 

e-tender is invited for Repair and maintenance of old Godowns (Fertilizer and Wheat), 
Manager Office, Guard Room and Boundary Wall in Hafed Complex, Israna (Panipat) in 
single stage two cover system i.e. request for Technical Bid (online bid under Technical 
Envelope) and request for Financial Bid (comprising of price bid Proposal under online available 
Commercial Envelope):- 

 
S. 
N. 

Particular of tender EMD  Tender 
Document Fee  

Processing Fee 

1. Repair and maintenance of old 
Godowns (Fertilizer and Wheat), 
Manager Office, Guard Room and 
Boundary Wall in Hafed Complex, 
Israna (Panipat). 

Rs.62,000/- Rs.5,000/- 
(Non refundable) 

 

Rs.1,000/- 
(Non refundable) 

 
 

 Under this process, the Technical Bid Application as well as online Price Bid shall be 
invited at single stage under two cover i.e. Technical Bid & Commercial Envelope. Eligibility of 
the Bidders will be first examined based on the details submitted online under first cover 
(Technical) with the request to eligibility and qualification criteria prescribed in the Tender 
document. The Price Bid under the second cover shall be opened for only those bidders whose 
Technical Applications as responsive to eligibility and qualifications requirements as per Tender 
document. 
 
1. Intended parties will be mandatorily required to online sign-up (create user account) 

on the website https://etenders.hry.nic.in to be eligible to participate in the e-Tender 
 
- The Payment for Tender Document Fee of Rs.5,000/- (Non refundable) + Processing 

Fee of Rs.1,000/- (Non refundable) and EMD of Rs.62,000/- should be prepared 
separately by the bidders/parties through Demand Drafts only in favour of “The 
Haryana State Cooperative Supply and Marketing Federation Limited” payable at 
Panchkula. All the Demand Drafts date shall be of before the closing of online bid. 
The original Demand Drafts must be submitted on 05.08.2019 (upto 13:00 Hrs.) at 
Hafed Corporate Office, Sector-5, Panchkula (Haryana) otherwise the tender will 
be rejected. The online bids of only those bidders/parties will be accepted who will 
deposit the demand drafts of required tender fees, processing fees and EMD as 
above and also whose scanned copies are there in the online bid for all the above 
three Demand Drafts. 
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The Parties/Bidders can submit their tender documents (Online) as per the dates mentioned in 
the key dates:- 

Key Dates             
 

Sr. 
No. 

HAFED Stage Party Stage Start Date and 
Time 

Expiry Date 
and Time 

 
1 

Release of Tender  
- 

22-07-2019 
10:00 Hrs 

22-07-2019 
17:00 Hrs 

2   (i) Downloading of Tender 
Document / Online Bid 
Preparation. 

(ii)Tender document fee 
Rs.5,000/- (through 
Demand Draft), Rs.1,000/- 
through Demand Draft) 
and Earnest Money of 
Rs.62,000/-) (through 
Demand Draft)/ Hash 
Submission and 
Submission of online Bid 

 

22-07-2019 
17:01 Hrs 

02-08-2019 
16:00  Hrs 

4 Opening of 
Technical Bid 

Envelope 

- 05-08-2019 
10:30 Hrs 

05-08-2019 
17:00 Hrs 

5 Opening of  
Financial Bid 

 
- 

Will be informed lateron. 

 
 
Important Note: 
1) The parties/bidders have to complete ‘Application/Bid Preparation & Submission’ stage 

on scheduled time as mentioned above. If any party/bidder failed to complete his/her 
aforesaid stage in the stipulated online time schedule for this stage, his/her 
Application/bid status will be considered as ‘Applications/bids not submitted’. 

2) Party/Bidder must confirm & check his/her Application/bid status after completion of 
his/her all activities for e-bidding. 

3) Party/Bidder can rework on his/her bids even after completion of ‘Application/Bid 
Preparation & submission stage’ (Application/Bidder Stage), subject to the condition that 
the rework must take place during the stipulated time frame of the Applicant/Bidder 
Stage. 

INSTRUCTIONS TO PARTY/BIDDER ON ELECTRONIC TENDERING SYSTEM 

       These conditions will over-rule the conditions stated in the tender documents, 
wherever relevant and applicable. 

1. Registration of bidders on etenders.hry.nic.in Portal: 
All the parties/bidders intending to participate in the tender’s process online are required 
to get registered on the centralized e - Procurement Portal i.e. https://etenders.hry.nic.in 
Please visit the website for more details. 
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2. Obtaining a Digital Certificate:  
 
2.1  The Bids submitted online should be encrypted and signed electronically with a Digital 

Certificate to establish the identity of the party/bidder bidding online. These Digital 
Certificates are issued by an Approved Certifying Authority, by the Controller of 
Certifying Authorities, Government of India. 

2.2  A Digital Certificate is issued upon receipt of mandatory identity (i.e.  Applicant’s PAN 
Card) and Address proofs and verification form duly attested by the Bank Manager / 
Post Master / Gazetted Officer. Only upon the receipt of the required documents, a 
digital certificate can be issued. For more details please visit the website – 
https://etenders.hry.nic.in  

2.3 The parties/bidders may obtain Class-II or III digital signature certificate from any 
Certifying Authority or Sub-certifying Authority authorized by the Controller of Certifying 
Authorities or may obtain information and application format and documents required for 
the issue of digital certificate from. 

2.4   The party/bidder must ensure that he/she comply by the online available important 
guidelines at the portal https://etenders.hry.nic.in for Digital Signature Certificate (DSC) 
including the e-Token carrying DSCs.   

2.5   Bid for a particular tender must be submitted online using the digital certificate 
(Encryption & Signing), which is used to encrypt and sign the data during the stage of bid 
preparation. In case, during the process of a particular tender, the user loses his digital 
certificate (due to virus attack, hardware problem, operating system or any other 
problem) he will not be able to submit the bid online. Hence, the users are advised to 
keep a backup of the certificate and also keep the copies at safe place under proper 
security (for its use in case of emergencies). 

2.6 In case of online tendering, if the digital certificate issued to the authorized user of a firm 
is used for signing and submitting a bid, it will be considered equivalent to a no-objection 
certificate/power of attorney /lawful authorization to that User. The firm has to authorize a 
specific individual through an authorization certificate signed by all partners to use the 
digital certificate as per Indian Information Technology Act 2000. Unless the certificates 
are revoked, it will be assumed to represent adequate authority of the user to bid on 
behalf of the firm in the department tenders as per Information Technology Act 2000. The 
digital signature of this authorized user will be binding on the firm.  

2.7 In case of any change in the authorization, it shall be the responsibility of management / 
partners of the firm to inform the certifying authority about the change and to obtain the 
digital signatures of the new person / user on behalf of the firm / company.  The 
procedure for application of a digital certificate however will remain the same for the new 
user. 

2.8  The same procedure holds true for the authorized users in a private/Public limited   
company. In this case, the authorization certificate will have to be signed by the directors 
of the company. 
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3. Pre-requisites for online bidding: 

 In order to operate on the electronic tender management system, a user’s machine is 
required to be set up having Internet explorer 10 or above and JRE 8 update 151 in 132 
bit. 

 5.   Online Viewing of Detailed Notice Inviting Tenders: 

 The bidders can view the detailed N.I.T and the time schedule (Key Dates) for all the 
tenders floated through the single portal e-Procurement system on the Home Page at 
https://etenders.hry.nic.in  

6.     Download of Tender Documents: 

   The tender documents can be downloaded free of cost from the e-Tender portal 
https://etenders.hry.nic.in 

7.      Key Dates: 

  The bidders are strictly advised to follow dates and times as indicated in the online 
Notice Inviting Tenders. The date and time shall be binding on all parties/bidders. All online 
activities are time tracked and the system enforces time locks that ensure that no activity or 
transaction can take place outside the start and end dates and the time of the stage as defined 
in the online Notice Inviting Tenders. 

8.2  PREPARATION & SUBMISSION OF ONLINE APPLICATIONS/BIDS:  

 Detailed Tender documents may be downloaded from e-tender website 
https://etenders.hry.nic.in and tender mandatorily be submitted online following the 
instruction appearing on the screen.  

(i)  Scan copy of Document to be submitted / uploading for Technical bid under online 
Technical Envelope. The required documents (refer to DNIT) shall be prepared and 
scanned in different file formats (in PDF/JPEG/MS WORD format such that file size is 
not exceed more than 10 MB) and uploaded during the on-line submission of Technical 
Envelope.  

 

A. Only Electronic Form (Refer Tender document). 
 
FINANCIAL or Price Bid PROPOSAL shall be submitted mandatorily online under 
Commercial Envelope and original not to be submitted manually) 

 NOTE:- 

1. Bidders participating in online tenders shall check the validity of his/her Digital 
 Signature Certificate before participating in the online Tenders at the portal 
 https://etenders.hry.nic.in 

2. In case Financial bid is submitted but bid security has not been submitted by any 
 bidder, then bidder would be debarred from further tendering in Hafed for a period 
 of minimum one year. 
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Demand Drafts. 

- The Payment for Tender Document Fee of Rs.5,000/- (Non refundable) + Processing 
Fee of Rs.1,000/- (Non refundable) and EMD of Rs.62,000/- should be prepared 
separately by the bidders/parties through Demand Drafts only in favour of “The 
Haryana State Cooperative Supply and Marketing Federation Limited” payable at 
Panchkula. All the Demand Drafts date shall be of before the closing of online bid. 
The original Demand Drafts must be submitted on 05.08.2019 (upto 13:00 Hrs.) at 
Hafed Corporate Office, Sector-5, Panchkula (Haryana) otherwise the tender will 
be rejected. The online bids of only those bidders/parties will be accepted who will 
deposit the demand drafts of required tender fees, processing fees and EMD as 
above and also whose scanned copies are there in the online bid for all the above 
three Demand Drafts. 

 
2.0 Invitation of Bids: 
 
2.1 Hafed is looking reputed parties/bidders/agencies for Repair and maintenance of old 

Godowns (Fertilizer and Wheat), Manager Office, Guard Room and Boundary Wall 
in Hafed Complex, Israna (Panipat). 

2.2 Tenderers are advised to study all technical and commercial aspects, instructions, 
forms, terms and specifications carefully mentioned in the tender document. Failure to 
furnish all information required in the Tender Document or submission of a bid not 
substantially responsive to the Tender document in every respect will be at the 
tenderer’s risk and may result in the rejection of the bid. 

2.3 No interest shall be payable by Hafed on the EMD amount deposited by the party. 

3.0 Procedure for submission of Bids 

3.1 The bids shall be submitted Online in two separate envelopes:    
“Envelope 1: Technical Bid 

 The parties/bidders shall uploaded the required details online in the Technical Bid
  

“Envelope 2: Commercial Bid” 
 The bidders shall quote the prices in price bid format under Commercial Bid. 

 Bidders are mandatorily required to submit the technical and financial bid in the 
prescribed online format only. No manual bids shall be entertained.      
 

3.2 The tenderers are required to quote the price for each item inclusive of GST/taxes/levies 
and as per Hafed‘s specifications, terms & conditions.  

3.3 Any conditions of the party sent along with the bids, if any, shall not be binding   on 
Hafed. 

3.4  On acceptance of tender, the date of supply of material should be strictly adhered to 
failing which Hafed reserves the right to cancel the tender and make purchases at the 
risk and cost of suppliers besides forfeit the earnest/security money of the tenderer. 

3.5  Hafed reserves the right to reject any/all tenders without assigning any reason 
whatsoever. 
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The Haryana State Cooperative Supply and 
Marketing Federation Limited: Panchkula 

 

NOTICE INVITING PERCENTAGE / ITEM RATE TENDERS: 

 1. Tenders are hereby invited on behalf of the Managing Director, Hafed for __________ 

_____________________________________________________________________________________

_____________________________detail of the estimate of which are given in paragraph 15 below : 

2. Tenders will be received by the Executive Engineer, Hafed, Panchkula at ……………. hours 
on . ………………. and will be opened by him on the due date and time at Head Office 
Panchkula  in the presence of tenderers or their authorized representatives/agents who 
may like to be present at that time. 

3. Earnest money amounting to Rs.62,000/- shall be paid through Demand Draft only in 
favour of “The Haryana State Cooperative Supply and Marketing Federation Limited” 
payable at any schedule bank at Panchkula and scanned copy of the same will be used 
during online bid. 

4. Tenders are to be on the prescribed form (percentage / Item rate tender for works) 
which can be obtained from the office of Executive Engineer, Hafed, Panchkula.  The 
prescribed form contains the ‘Condition of Contract” to the complied with by person 
whose tender may be accepted. Applicant will be required to pay tender document fee 
of Rs.5,000/-, Processing fee of Rs.1,000/- separately in shape of Demand Drafts only in 
favour of “The Haryana State Cooperative Supply and Marketing Federation Limited” 
payable at Panchkula” and scanned copy of the same will be used during online bid. 

4 (a)  The validity of the tender is 90 days extendable by 45 days purely at the discretion of 
Hafed. The contractors who modify their rates, terms and conditions or withdraw within 
the validity period of tenders, their tenders are liable to be rejected and earnest money 
will be forfeited. 

 5. Further information on tenders can be obtained and a schedule of the quantities, the 

detailed plans and specifications can be seen in the office of Executive Engineer, Hafed, Panchkula on 

any working day from 10.00 A.M. to 5.00 P.M.  

 6  Bid Capacity  

                       Bidders who meet the minimum qualifications criteria shall be qualified only if their 
available bid capacity for construction work is equal to or more than the total bid value. Bid capacity will 
be determined for woks costing Rs.1.00 crores and above. The available bid capacity shall be calculated 
as under:   



10 

 
Assessed Available Bid Capacity    = (A*N*M-B) 

where 

A=      Maximum value of similar works executed in any one year during the last  seven years (updated to 
the price level of the last year @10% per annum ) taking into account the works completed and in 
progress.  

N=     Number of years prescribed for completion of the works for which bids are invited (period upto six 
months taken as half-year and more than six months as full year) 

M=    3   

B=   Value of the existing commitments and ongoing works to be completed during the period of 
completion of the works for which bids are invited (updated to the price level of the last year @10% per 
annum).  

Note:   The statements showing the value of existing commitments and on-going works as well as the 
stipulated period of completion remaining for each of the works listed should be countersigned by the 
Engineer-In-Charge not below the rank of an Executive Engineer or equivalent.   

(ii) Even though the bidder met the above qualifying criteria, they are subject to be disqualified if 
 they have: 

 -made misleading or false representations in the forms, statements and attachments submitted 
in proof of the qualification requirements; and/or. 

 -record of poor performance such as abandoning the works, not properly completing the 
contract, inordinate delays in completion, litigation history, or financial failures etc: and/or. 

 -participated in the previous bidding for the same work and had quoted unreasonably high bid 
prices and could not furnish rational justification to HAFED. 

 7. Tender should be made at a percentage above or below the rate in the details of 
estimate (paragraph 14 below) and the contractor should state the period within which he agrees to 
carry out the work..   

 8. Tenderers are advised to visit the site sufficiently in advance of the date fixed for 

submission, of the tenders. A tenderer shall be deemed to have full knowledge of all the relevant 

documents, samples, recoveries at site etc. whether he inspects them or not. No claim whatsoever will 

be entertained in this regard lateron after submitting of the bid. 

             9 . Submission of a tender by a tenderer implies that he has read this notice and all other 

contract documents and he has made himself aware of the scope and specifications of the work to be 

done and of conditions and rates at which stores will be issued to him by HAFED and local conditions 

and other factors  bearing on the execution of the works.  
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 10. Each tenderer shall give proof to the entire satisfaction of the Executive Engineer 

concerned that he has in his possession the Haryana P.W.D. specification Book 1990 edition with upto 

date amendment, failing which the tender shall be capable to be rejected.  

 11. The Executive Engineer on behalf of Hafed reserves to himself the right of issuing the 

materials to the contractors as per list enclosed for use on the work at the places and rates notes noted 

against each. When the material is to be issued from stock, the contractor shall be held responsible for 

obtaining from Hafed all such materials required for the work and for making payment there for by 

deduction from his bills at the rate specified regardless of fluctuations in the market rates or in the stock 

rates of the Division. No carriage or incidental charges will be borne by Hafed for moving the material 

beyond the place where the contractor has agreed to take delivery thereof except in case of material of 

which a specified provision for the payment of carriage and incidental charges is made in the contract 

schedule of rates.  

 12. The tenderer shall initial all corrections in his tender. Non-compliance of this condition 

will render the tender liable for rejection.  

 13. The contractor, whose tender is accepted will be required to execute a contract deed on 

the prescribed form and will be required to furnish security which will be recovered by way of deduction 

of ten percent from the bills of payment to be made on account of work done. The earnest money 

(mentioned in paragraph 3 above) will be treated as part of the security.  

 14          The acceptance of the tender will rest with the Managing Director, Hafed,Panchkula 

who does not bind himself to accept the lowest tender and reserves to himself the authority to reject 

any or all the tenders received without assigning any reason. 

 15. Details of estimate as per schedule attached from page 

_____________________________ to ______________________. Total estimate cost                             

Rs. _____________________________________ Sr No.    Sub head of estimate rate per Item No Sub 

Head  See page _______ to _________ ____ estimate.  

 16. PROCEDURE FOR SUBMISSION AND OPENING OF TENDERS  

 The tender documents of this office contain page ………………. to ………………….  
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 17. The intending contractor shall fill in the percentage rate above/below in the details of 

the estimate referred to in paragraph-15 above at its appropriate place, sign all pages of the tender 

documents and initial corrections etc. The sealed envelope subscribed “Tender ……………………………... 

……………………………………………………………………………………………………………………… alongwith other 

documents namely duly accepted power of attorney in original or attested copies in the name of 

tenderer or his authorized representatives or agents to act on behalf of the contractor, and (b) 

documents in respect of payment of earnest money and proof of same on the online web portal site in 

the prescribed hours.  

 18. The tenders, which are not accompanied by the earnest money/proof of earnest money 

or did not strictly follow the technical requirements, shall be summarily rejected.  

 19. Tender/quotations, which are dependent upon the quotations of other shall be 

summarily rejected.  

 

 

Contractor      Witness   Executive Engineer      
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H A F E D 

PERCENTAGE / ITEM RATE TENDERS 

AND 

CONTRACT FOR WORKS 

GENERAL RULES AND DIRECTIONS FOR THE GUIDANCE OF CONTRACTORS 

 1. All work proposed for execution by contract will be notified in a form of Invitation to 
tender posted on a board hung-up in the office of and signed by the Executive Engineer and also in the 
newspapers and online portal of Haryana Govt. / Hafed.  

 This form will state the work to be carried out, as well as the date for submitting and opening of 
tenders and the time allowed for carrying out the work, also the amount of earnest money to be 
deposited with tender, and the amount of security deposit to be deposited by the successful tenderer  
and percentages, if any to be deducted from bills. Copies of the specifications, designs and drawing,  
 Estimated rates/ Common Schedule rates and any other documents required in connection with the 
work, signed for the purpose of identification by the Executive Engineer shall also be open for inspection 
by the contractor at the office of the Executive Engineer during office hours.  

 2. In the event of the tender being submitted being by a firm it must be signed separately 
by each member thereof, or in the event of the absence of any partner, it must be signed on his behalf 
by a person holding a power of attorney authorizing him to do so.  

 2-A Tenderer shall sign each page of the tender.  

 3. Any person who submits a tender shall fill up the usual printed form stating at how 
much percent above or below the rates specified in Rule I he is willing to undertake the work. Only one 
rate of percentage more or less on all the Estimated rates/Common Schedule rates shall be named. 
Tenders which propose any alteration in the work specified in the said form of invitation to tender, or in 
time allowed for carrying out the work or which contain any other conditions of any sort, will be liable to 
rejection. No single tender shall include more than one work but contractors who wish to tender for two 
or more works shall submit a separate tender for each. Tenders shall have the name and number of the 
work to which they refer written outside the envelope.  

 4. The Executive Engineer / Sub Divisional Engineer / Circle Head Draftsman / AGM 
(Acctts)/Sr.Acctt. / Head Draftsman / Superintendant will open tenders in the presence of any intending 
contractors or their authorize agent on online web portal  and online papers will be generated by IT 
Wing of Hafed in presence of contractor or their representative, if present, on that day.  

 5. The Managing Director shall have the right of rejecting all or any of the tenders without 
giving any reason for it.  
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 6. The department may refuse or suspend payments on account of a work when executed 
by a firm or by contractors described in their tender as a firm, unless receipts are signed by all the 
partners, or one of the partners or some other person produces written authority enabling him  to give 
effectual receipts on behalf of the firm.  

 6-A With the issuance of acceptance letter, all the conditions (including the additional 
conditions) in the tender will convert into conditions of an agreement and the contract will stand 
concluded. Necessary stamp as required under the Indian Stamp Act, 1899 will be affixed by the 
management.  

 7. The receipt of an accountant or clerk for any money paid by the contractors will not be 
considered as an acknowledgement of payment to the Executive Engineer and the contractor shall be 
responsible for seeing that he procures a receipt signed by only authorized officer of Hafed.  

 8. The memorandum of work tendered for and the memorandum of materials to be 
supplied by the HAFED and their issue rates, shall be filled in an completed in the office of the Executive 
Engineer before the tender form is issued. If a form is issued to an intending tenderer without having 
been so filled in, he shall request the Executive Engineer to have this done before he completes and 
delivers his tender.  



15 

 

TENDER FOR WORKS 

 I/we hereby tender for the execution for the Haryana State Corporation supply and Marketing 

Federation, herein after referred to as HAFED of the work specified in the under-written 

memorandum within the time special in such memorandum at”  

    below       estimate  

per cent…………. the rates entered in the ……………………………………….…. mentioned in Rule I and 

     above       common schedule of rates of P.W.D. 

in accordance in all respects with the specifications, designs, drawing, and instructions in writing 

referred to in rule I hereof and in Clause II of the annexed conditions and with such materials are 

provided for and by in all other respects in accordance with such conditions so far as applicable.  

MEMORANDUM 

(a) If several 
Sub-works are 1 
percent to 10 
included, they 
should be 
detailed in a 
separate list.  

(a) General Description  

 

(b) Estimated cost 

 

(c) This deposit 
will vary from 1 
pr cent to 5 per 
cent of the 
estimated cost of 
the work 
according to the 
requirements of 
the case 

(c) Earnest money  

 

 

(d) Security deposit (including earnest money) 

 

………. Rs.  

 

 

……….. 5%  

(e) This 
percentage, 
where no 
security deposit 
is taken, will 
vary from 5 per 
cent to 10 per 
cent of the 
requirements of 
the case, where 
security, deposit 
is taken, see 
note to Clause 1 
of Conditions of 
contract.  

(e) Percentage, if any, to be deducted from bills  

 

 

(f) Time allowed for the work from date of 
written order to commence 

         

……..  Rs. (Rupees percentage) 

 

 

 

……… Months   
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 Should this tender be accepted I / we hereby agree to abide by 
and fulfill all the terms and provisions of the said conditions of contract 
annexed hereto so far as applicable or in default thereof to forfeit and 
pay to the HAFED or its successors in office the sums of money 
mentioned in the said conditions. 

 The sum of Rs…………………………..deposited ………….vide HAFED 
Receipt Number…………………dated……………………as Earnest Money the 
full value of which is to be absolutely forfeited to the HAFED or its 
successors in office, without prejudice to any other rights or remedies of 
the said HAFED or its successors in office, should I/we fail to commence 
the work specified in the above memorandum or (a) otherwise the said 
sum of Rs……………………..(b) shall be retained by HAFED on account of 
the security deposit specified in Clause I (B) of the said conditions of 
contract 

  

* Give particulars and 
numbers. 

 

Strike out (a) If no cash 
security deposit is to be 
taken. 

 

Strike out (b) If cash 
security deposit is to be 
taken. 

 

 

Dated the     day of                      201 

 

 

 

 

 

 

 

* Signature of contractor 
before submission of    
tender 

 

 Signature:-  Contractor-------------------------- 

 

    Witness 

 

    Address 

 

    Occupation 

  

Signature of witness 
Contractor’s           
signature. 

The above tender is hereby accepted by me on behalf of HAFED 
  

 * Signature of the        
officer by whom      
accepted 

Dated the     day of                      201 
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                                                          CONDITIONS OF CONTRACT 
 

 
Performance 
security before 
allotment 
letter 

 

 

 

 

 

Security 
deposit this 
will be the 
same 
percentage as 
that in the 
tender at  

 

        Clause 1:--- (A) After the principal approval for the lowest bidder from Managing 
Director Hafed, Hafed will direct the lowest successful bidder by issuing a letter to 
furnish the performance security in the shape of Bank Guarantee / Fixed Deposit 
within 15 days (the first day will start from the issue of letter of Bank Guarantee by 
Hafed), only thereafter, the allotment of the work will be issued to the agency. If the 
agency fails to furnish/deposit the Bank Guarantee / Fixed Deposit in question in 15 
days, the Earnest Money of the agency/contractor, deposited with the tender work, 
will be forfeited and the same agency/contractor will not be allowed to participate in 
the re-tender for the same work for which his earnest money has been forfeited. 

(B) The person/persons whose tender may be accepted ( hereinafter called the 
contractor ), shall permit  HAFED at the time of making any payment to him for work 
done under the contract to deduct such sum as well (with the earnest money 
deposited by him ) amount to 10% subject to a maximum of 5% of all money so 
payable. Such deduction will be held by HAFED by way of security deposit. All 
compensation or other sums of money payable by the contractors to HAFED under 
the terms of his contract may be deduced from his security  deposit or from any sum, 
which may be due or may become due to the contractor by HAFED on any account 
whatsoever, and in the event of his security deposit being reduced by reason of any 
such deduction the contractor shall within ten days thereafter make good in cash or 
Government securities endorsed as aforesaid any sum which may have been 
deducted from or raised by sale of his security deposit or any party thereof. 

Compensation 
for delay  

 Clause 2 – The time allowed for carrying out the works as entered in the 
tender shall be strictly observed by the contractor, and shall be reckoned from the 
date on which the order to commence work is given to the contractor. The work shall 
throughout the stipulated period of the contract be proceeded with all due diligence 
(time being deemed to be the essence of the contract on the part of the contractor) 
and the contractor shall pay as compensation an amount equal to one per cent 
which the E.E. Hafed in-charge may levy on the amount of the estimated cost of the 
whole work as shown by the tender for every day that the work remains 
uncommenced, or unfinished, after the proper dates. And further, to ensure good 
progress during the execution of the work the contractor shall be bound, in all cases 
in which the time allowed for any work exceeds one month to complete one-fourth 
of the whole of the work before one-fourth of whole time allowed under the 
contract has elapsed, one half of the work before one half of such time has elapsed 
and three-fourth of the work before three-fourth of such time has elapsed. In the 
event of the contractor failing to comply with this condition he shall be liable to pay 
as compensation an amount equal to one percent which the E.E. Hafed may levy on 
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the said estimated cost of the whole work for every day that the due quantity of 
work remains incomplete : provided always that the entire amount of compensation 
to be paid under the provision of this Clause shall not exceed ten per cent of the 
estimated cost of work as shown in the tender. The Managing Director may on 
representation in writing from the contractor reduce the amount of compensation 
and his decision in writing shall be final.    

Action when 
whole of security 
deposit is 
forfeited.  

 Clause 3 – In any case, in which under any clause or clauses in this contract 
the contractor shall have rendered himself liable to pay compensation amounting to 
the whole of his security deposit (whether paid in lump sum or deducted by 
installments) the Managing Director on behalf of the HAFED shall have power to 
adopt any of the following courses, as he may deem best suited to the interests of 
HAFED.  

(a) To rescind the contract (of which recession notice in writing to the 

contractor, under the head of the Managing Director shall be conclusive 

evidence), and in which case the security deposit of the contractor shall 

stand forfeited, and be absolutely at the disposal of HAFED.  

(b) To employee labour paid by the HAFED and to supply materials to carry 

out the work, or any part of the work debiting the contractor with the 

cost of the labour and the price of the materials (of the amount of which 

cost and price a certification of the Executive Engineer shall be final and 

conclusive against the contractor) and crediting him with the value of the 

work done, in all respects in the same manner at the same rates as if it 

had been carried out by the contractor under the terms of his contract 

the certificate of the Executive Engineer as to the value of the work done 

shall be final and conclusive against the contractor.      

(c) To measure up the work of the contractor, and to take such part thereof 
as shall be unexecuted out of his hands, and to give to another 
contractor to complete, in which case any expenses which may be 
incurred in excess of the sum which would have been paid to the original 
contractor of the whole work had been executed by him of the amount 
of which excess the certificate in writing of the Executive Engineer shall 
be final and conclusive, shall be borne and paid by the original contractor 
and may be deducted from any money due to him by HAFED under the 
contract or otherwise or from his security deposit or the proceeds of sale 
thereof or sufficient part thereof.  

  In the event or any of the above courses being adopted by the Managing 
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Director, the contractor shall have no claim to compensation for any loss sustained 
by him by reason of his having purchased or procured any material, or entered into 
any engagements or made any advances on account of or with a view to the 
execution of the work or the performance of the contract. And in case the contract 
shall be rescinded under the provision aforesaid the contractor shall not be entitled 
to recover or be paid any sum of or for any work therefore actually performed under 
this contract, unless and until the Executive Engineer will have certified in writing the 
performance of such work and the value payable in respect thereof, and he shall only 
be entitled to be paid the value so certified.   

Contractor 
remains liable to 
pay 
compensation if 
action not taken 
under Clause 3.  

 

 

 

 

 

Power to take 
possession of or 
require removal 
of or sell 
contractors 
plant.   

 Clause 4 – In any case in which any of the powers conferred upon the E.E. by 
clause 3 hereof shall have become exercisable and the same shall not be exercised, 
the non-exercise thereof shall not constitute a waiver of any of the conditions hereof 
and such powers shall not withstanding be exercisable in the event of any future 
case of default by the contractor for which by any clause or clauses hereof he is 
declared liable to pay compensation amounting to the whole of his security deposit, 
and the liability of the contractor for past and future compensation shall remain 
unaffected. In the event of the XEN Hafed putting in force either of the powers (a) or 
(c) vested in him under the preceding clause he may, if he so desires take possession 
of all or any tools, plants, material and stores in or upon the works, or the site 
thereof or belonging to the contractor or procured by him and intended to be used 
for the execution of the work any part hereof paying or allowing for the same in 
account at the contract rates, or in case of these not being applicable at current 
market rates to be certified by the Executive Engineer whose certificate hereof shall 
be final, otherwise the Executive Engineer may by notice in writing to the Contractor 
or his clerk of the works, foreman or other authorized agent require him to remove 
such tools, plant, material or stores from the premises within a time to be specified 
in such notice, and in the event of the contractor failing to comply with any such 
requisition, the Executive Engineer may remove them at the contractor’s expenses or 
sell them by auction or private sale on account of the contractor and at his risk in all 
respect and the certificate of the Executive Engineer as to the expense or any such 
removal and the amount of the proceeds and expense of any such sale shall be final 
and conclusive against the contractor”.   

Extension of time   Clause 5 – If the contractor shall desire an extension of the time for 
completion of the work on the grounds of his having been unavoidably hindered in 
its execution or on any other ground, he shall apply in writing to the E.E. within 30 
days of the date of the hindrance on account of which he desires such extension as 
aforesaid, and the M.D.shall if in his opinion (which shall be final) reasonable grounds 
be shown therefore authorize such extension of time, if any as may, in his opinion be 
necessary or proper.  
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 SE/CE Hafed is empowered to give the time extension for a period of              
3 months for the work costing upto Rs. 10 Lacs.  

Contractor to 
submit a return 
every month on 
any work claimed 
as extra.  

District rates 
mean the 
Haryana P.W.D. 
Buildings and 
Roads Branch 
rates for that 
District. 

  

 Clause 5-A – The contractor shall deliver in the office of the Executive 
Engineer, on or before the 10th day of every month during the continuance of the 
work covered by this contract a return showing details of any work claimed for as 
extra, and such return shall also contain the value of such work as claimed by the 
contractor, which value shall be based upon the rates and prices mentioned in the 
contract or in the Schedule of Rates in force in the District for the time being. The 
contractor shall include in such monthly return particular of all claims of whatever 
kind and however arising which at the date thereof he has or may claim to have 
against the Executive Engineer under or in respect of or in any manner arising out of 
the execution of work and the contractor shall be deemed to have waived all claims 
not included in such return and will have no right to enforce any such claims not so 
included whatsoever be the circumstances.      

 

 

 

 

 

 

Final certificate. 
Payment on 
intermediate 
certificate to be 
regarded as 
advances.  

 Clause 6 – Without prejudice to the rights of HAFED under any clause 
hereinafter contained on completion of the work, the contractor shall be furnished 
with a certificate by the Executive Engineer (hereinafter called the Engineer-in-
charge) of such completion; but no such certificate shall be given or shall the work be 
considered to be completed until the contractor shall have removed from the 
premises on which the work shall be executed all  scaffolding, surplus material’s and 
rubbish, and cleaned off the dirt from all woodwork, door walls, floors, or other parts 
of any building in/upon or about which the work is to be executed, or of which he 
may have had possession for the purpose of the execution thereof and the 
measurements in the said certificate shall be binding and conclusive against the 
contractor, if the contractor shall fail to comply with the requirements of this clause 
as to removal of scaffolding, surplus materials and rubbish, and cleaning off dirt on 
or before the date fixed for the completion of the work, the Engineer-in-charge may 
at the expense of the contractor remove such scaffolding, surplus materials and 
rubbish and cleaning off dirt on or before the date fixed for the completion of the 
work, Engineer-in-charge may at the expense of the contractor remove such 
scaffolding, surplus materials and rubbish dispose of the same as he think fit and 
clean off such dirt as aforesaid; and the contractor forth-with pay the amount of all 
expense so incurred, and shall have no claim in respect of any such scaffolding or 
surplus materials as aforesaid except for any sum actually realized by the sale 
thereof.    

  Clause 7 – No payment shall be made for works estimated to cost less than 
rupees one thousand, till after the whole of the works shall have been completed 
and certificate of completion given. But in the case of works estimated to cost more 
than rupees one thousand the contractor shall on submitting bill thereof be entitled 
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to receive a monthly payment proportionate to the part thereof then approved and 
passed by the Engineer-in-charge, whose certificate of such approval and passing of 
the sum so payable shall be final and conclusive against the contractor. But all such 
intermediate payment shall be regarded as payments by way of advance against the 
final payments only and not as payments for work actually done and completed and 
shall not preclude the requiring of bad, unsound, and imperfect or unskillful work to 
be removed and taken away and reconstructed or re-erected , or be considered as an 
admission of the due performance of the contract, or any part thereof in any respect, 
or the recurring of any claim nor shall it conclude, determine, or affect in any way 
the powers of the Engineer-in-charge under those conditions, or any of them as to 
the final settlement and adjustment of the accounts or otherwise, or in any other 
way vary or affect the contract. The final bill shall be submitted by the contractor 
within one month of the date fixed for completion of work, otherwise the Engineer-
in-charge’s certificate of the measurement and of the total amount payable for the 
work accordingly shall be final and binding on all parties.  

Bills to be 
submitted 
monthly.  

 Clause 8 – A bill shall be submitted by the contractor each month on or 
before the date fixed by the Engineer-in-charge for all work executed in the previous 
month and the Engineer-in-charge shall take or cause to be taken the requisite 
measurement for the purpose of having the same verified and the claim, as far as 
admissible, adjusted if possible, before the expiry of ten days from the presentation 
of the bill. If the contractor does not submit the bill within the time fixed as 
aforesaid, the Engineer-in-charge may depute a subordinate to measure up the said 
work in the presence of the contractor, whose counter signature to the 
measurement list will be sufficient warrant; and the Engineer-in-charge may prepare 
a bill from such list which shall be binding on the contractor in all respects.        

Bills to be on 
printed forms. 

 Clause 9 – The contractor shall submit all bills on the printed forms to be had 
on application at the office of the Engineer-in-charge and the charge in the bills shall 
always be entered at the rates specified in the tender or in the case of any extra 
work ordered in pursuance of these conditions, and not mentioned or provided for in 
the tender at the rates herein after provided for such work.       

 

Stores supplied 
by Hafed.  

 Clause 10 – If the specifications of estimate of the work provides for the use 
of any special description of material to be supplied from the Engineer-in-charge’s 
store or if it is required that the contractor shall use certain stores to be provided by 
the Engineer-in-charge (such material and stores, and the prices to be charged 
therefore as hereinafter mentioned being so far as practicable for the convenience of 
the contractor, but not so as in any way to control the meaning for effect of this 
contract specified in the schedule or memorandum here to annexed), the contractor 
shall be supplied with such materials and stores required from time to time to be 
used by him for the purposes of the contract only and the value of the full quantity of 
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materials and stores so supplied at the rates specific in the said schedule or            
memorandum may be set off or deducted from any sums them due, or thereafter to 
become due to the contractor under the contract, or otherwise against or from the 
security deposit. All materials supplied to the contractor shall remain the property of 
the contractor but not shall on any account be removed from the site of the work 
without the written permission of the Engineer-in-charge and shall at all times be 
open to inspection by him. Any such materials unused and in perfectly good 
condition at the time of the completion of contract, shall be returned to the Engineer 
in charge’s store if by a notice is by a notice in writing under his hand he shall so 
require; but the contractor shall not be entitled to return any such materials unless 
with such consent, and shall have no claims for compensation on account of any such 
material so supplied to him as aforesaid being unused by him or for any wastage in 
or damage to any such materials.       

Work to be 
executed in 
accordance with 
specifications, 
drawing orders 
etc.  

 Clause 11 – The contractor shall execute the whole and every part of the 
work in the most substantial and work man like manner, and both as regards 
material and otherwise in every respect in strict accordance with the specifications 
The contractor shall also confirm exactly, fully and faithfully to the designs, drawing 
and instructions in writing relating to the work signed by the Engineer in charge and 
lodged in the office, and to which the contractor shall be entitled to have access such 
office, or on the site of the work for the purpose of inspection during office hours, 
and the contractor shall, if he so requires, be entitled at his own expense to make or 
cause to be made copies of the specification, and of all such designs, drawings and 
instructions as aforesaid.        

Removal of 
employees, 
workmen and 
foremen.  

 Clause 11-A – The Engineer in charge shall have full powers at all times to 
subject to the employment of any workman, foreman or other employee on the 
works by the contractor, and if the contractor shall receives notice in writing from 
the Engineer in charge requesting removal of any such man from the work, the 
contractor shall comply with the request forthwith.  

 No such workman, foreman or other employee after his removal from the 
works by request of the Engineer-in-charge shall be re-employed or re-instated on 
the works by the contractor at anytime, except with the previous approval in writing 
of the Engineer-in-charge. The contractor shall not be entitled to demand the reason 
from the Engineer-in-charge for requiring the removal of any such workman, 
foreman or other employee.          

 

Alteration in 
specification and 
Designs, do not 
invalidate 

 Clause 12 – The Engineer-in-charge shall have power to make any alteration 
in or omission from additions, to or substitutions for,  the original specifications, 
drawings, designs and instructions that may appear to him to be necessary or 
advisable during the progress of work and the contractor shall be bound to carry out 
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contracts. 

 

 

 

 

 

 

Extension of time 
in consequence 
of alteration.  

 

 

 

 

 

Rates for works 
not in estimate 
or schedule of 
rates of the 
district.   

the work in accordance with any instructions which may be given to him in writing 
signed by the Engineer-in-charge and such alterations, additions, or substitution shall 
not invalidate the contract; and any altered, additional or substituted work which the 
contractor may be directed to do in the manner above specified as part of the work 
shall be carried out by the contractor on same conditions in all respects on which he 
agreed to do the main work, and at the same rates as are specified in the tender for 
the main work. The time for the completion of the work shall be extended in the 
proportion that the altered, additional or substituted work bears to the original 
contract work and the certificate of the Engineer-in-charge shall be conclusive as to 
such proportion and if the altered, additional of substituted work includes any class 
of work, for which no rate is specified in the contract, then such class of work shall 
be carried out at the rates entered in the schedule of rates of the district subjects` to 
the same percentage above or below as included in the contract, and if such class of 
work is not entered in the schedule or rates of the district then the contractor shall 
within seven days of the date of his receipts of the order to carry out the work 
inform the Engineer-in-charge of the rate which it is his intention to charge for such 
class of work, and if the Engineer-in-charge and M.D. do not agree to this rate he 
shall by notice in writing, be at liberty to cancel his order to carryout such class of 
work and arrange to carry it out in such manner as he may consider advisable 
provided always that if the contractor shall commence work or incur any expenditure 
in regard thereto before the rates shall have been determined lastly herein before 
mentioned, then and in such case he shall be entitled to be paid in respect of the 
work carried out or expenditure incurred by him prior to the date of the 
determination of the rate as aforesaid to such rate or rates as shall be fixed by the 
Engineer-in-charge. In the event of dispute the decision of the M.D. will be final.   

No compensation 
for alteration in 
or restriction of 
work to be 
carried out. 

Clause 13 – If at any time after the commencement of the work the HAFED shall for 
any reason whatsoever not require  the whole thereof as specified in the tender to 
be carried out, the Engineer-in-charge shall give notice in writing of the fact to the 
contractor who shall have no claim to any payment or compensation whatsoever on 
account of any profit or advantage, which he might have derived from execution of 
the work in full that which he did not derive in consequence of the full amount of the 
work not having been carried out neither shall he have any claim for compensation 
by reason of any alterations having been made in the original specifications, 
drawings, designs and instructions which shall involve any curtailment of the work 
originally contemplated.      

Action and 
compensate on 
payable in case 
of bad work.  

 Clause 14 – If it shall appear to the Engineer-in-charge or his subordinate 
incharge of the work, that any work has been executed with unsound, imperfect or 
unskillful workmanship or with materials of any inferior description or that any 
materials or articles provided by him for the execution of the work are unsound, or 
of a quality inferior to that contracted for, or otherwise not in accordance with the 
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contract, the contractor shall on demand in writing from the Engineer-in-charge 
specifying the work materials or articles complained of notwithstanding that the 
same may have been inadvertently passed, certified and paid for, forthwith rectify, 
or remove and reconstruct the work so specified in whole or part, as the case may 
require, or as the case may be, remove the materials or articles so specified and 
provide other proper and suitable materials or articles at his own proper charge and 
cost; and in the event of his failing to do so within a period to be specified by the 
Engineer-in-charge in his demand aforesaid then the contractor shall be liable to pay 
compensation at the rate of one percent on the amount of the estimate for every 
day not exceeding ten days while his failure to do so shall continue and in the case of 
any such failure the Engineer-in-charge may rectify or remove and re-execute the 
work or remove and place with other materials or articles complained of, as the case 
may be at the risk and expense in all respect of the contractor.        

Works to be 
open to 
inspection.  

 

 

 

Contractor, or 
responsible 
agent to be 
present. 

 Clause 15 – All work under or in course of execution or executed in 
pursuance of the contract shall at all times be open to the inspection and supervision 
of the Engineer-in-charge and his subordinates and the contractor shall at all times, 
during the usual working hours, and at all other times at which reasonable notice of 
the intention of the Engineer-in-charge or his subordinate to visit the works shall 
have been given to the contractor, either himself be present to receive orders and 
instructions, or have a responsible agent duly accredited in writing present for that 
purpose. Orders given to the contractor’s agent shall be considered to have force as 
if they had been given to the contractor himself.         

 

Notice to be 
given before 
work is covered 
up  

 Clause 16 – The contractor shall give not less than five day’s notice in writing 
to the Engineer-in-charge or his subordinate-in-charge of the work before covering 
up or otherwise placing beyond the reach of measurement any work in order that 
the same may be measured and correct dimensions thereof be taken before the 
same is so covered up or placed beyond the reach of measurement and shall not 
cover up or place beyond the reach of measurement, and work without the consent 
in writing of the Engineer-in-charge or his subordinate-in-charge of the work and if 
any work shall be covered up or placed beyond the reach of measurement such 
notice having been given or consent obtained the same shall be uncovered at the 
contractor’s expenses or in default thereof no payment or allowances shall be made 
for such work or the materials with which the same was executed.           

 

 

Contractor liable 
for damage done 
and for 
imperfections for 

 Clause 17 – If contractor or his work people, or servant shall break, deface, 
injure or destroy any part of a building, if they may be working on any building, road, 
fence, enclosure, or grass land, cultivated ground contiguous to the premises on 
which work or any part of it is being executed, or if any damage shall happen to the 
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6 months after 
certification.  

work while in progress from any cause whatever or in any imperfections become 
apparent in it within six months after a certificate final or other of its completion 
shall have been given by Engineer-in-charge as aforesaid,  the contractor shall make 
the same good at his own expense, or in default the Engineer-in-charge may cause 
the same to be made good by other workmen, and deduct the expense (of which the 
certificate of the Engineer-in-charge shall be final) from any sums that may be then, 
or at any time thereafter may become due to the contractor or from his security 
deposit.         

 

Contractor to 
supply plant 
ladders, 
scaffoldings, etc.  

 

 

 

And be liable for 
damages arising 
from non-
provisions of 
lights fencing etc.  

 Clause 18 – The contractor shall supply at his own cost all materials except 
such special material, if any, as may in accordance with the contract be supplied 
from the Engineer-in-charge’s stores, plants, tools, appliances, implements, ladders, 
cordage, tackle, scaffolding and temporary works requisite or proper for the proper 
execution of the work whether original altered or substituted and whether included 
in the specification or other documents forming part of the contract or referred to in 
these conditions or not, or which may be necessary for the purpose of satisfying or 
complying with the requirements of Engineer-in-charge as to any matter as to which 
under these conditions he is entitled to be satisfied, or which he is entitled to require 
together with carriage therefore to and from the work. The contractor shall also 
supply without charge the requisite number of persons with the means and materials 
necessary for the purpose of setting out works and counting, weighing and assisting 
in the measurement or examination at any time and from time to time of the work or 
materials. Failing his so doing the same may be provided by the Engineer-in-charge at 
the expense of the contractor and the expenses may be deducted from any money 
due to the contractor under the contract or his security deposit. The contractor shall 
also provide all necessary fencing and lights required from/ to protect the public 
from accident and shall be bound to bear the expenses of defense of every suit, 
action or other proceedings at law that may be brought by any person for injury 
sustained owing to neglect of the above precautions, and to pay any damages and 
cost which may be awarded in any such suit, action or proceedings to pay such 
persons or which may with the consent of the contractor be paid to compromise any 
claim by any such person.  

Female 

Labour 

 Clause 19 – No female labourer shall be employed within the limits of 

cantonment.         

  Clause 19-A – No labourer below the age of 12 years shall be employed on 

the work.         

  Clause 19-B – The contractor shall pay his labourers not less than the wage 
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paid for similar work in the neighbourhood.          

Work on 
Sunday 

 Clause 20 – No work shall be done on Sundays without the sanction in 

writing of the Engineer-in-charge. .         

 

Contractor liable 
for payment of 
compensations 
to injured 
workman, or in 
case of death, to 
his relations.  

 Clause 20-A – In every case in which by virtue of the provision of Section 12, 
sub-section (1) of the Workmen’s Compensation Act, 1923, HAFED is obliged to pay 
compensation to workmen employed by the contractor, in execution of works, 
HAFED will recover from the contractor the amount of the compensation so paid, 
and without prejudice to the rights of HAFED under Section-12, subsection (2) of the 
Act, HAFED shall be at liberty to recover such amount or any part thereof by 
deducting in from the contract or otherwise. 

 HAFED shall not be bound to contest any claim made against it under Section 
12, sub-section (1) of the said Act except on the written request of the contractor 
and his upon giving to HAFED full security for all costs for which HAFED might 
become liable in consequence of contesting claim.  

Work not to be 
sublet.  

 

 

 

 

Contract may be 
rescinded and 
security deposit 
forfeited for 
subletting bribing 
or if contractor 
be comes 
insolvent.  

 

 Clause 21 – The contract shall not be assigned or sublet without the written 
approval of the M.D. and if the contractor shall assign or sublet his contract or 
attempt to do so, or become insolvent or commence any insolvency proceedings or 
make any composition with his creditors or attempts to do so, or if any bribe, 
gratuity, gift, loan requisite reward or advantage, pecuniary or otherwise; shall either 
directly or indirectly be given promised or offered by the contractor, or any of his 
servants or agents to any officer or person in the employ of Hafed in any way relating 
to his office or employment or if any such officers or, person shall become in any way 
directly or indirectly interested in the contract the Managing Director may thereupon 
by notice in writing rescind the contract and the security deposit of the contract shall 
thereupon stand forfeited and be absolutely at the disposal of HAFED and the same 
consequence shall ensure as if the contract had been rescinded under Clause 3 
thereof and in addition the contractor shall not be entitled to recover or be paid for 
any work there to fore actually performed under the contract.             

Sum payable by 
way of 
compensation to 
be considered as 
responsible 
compensation 
without actual 
loss.  

 Clause 22 – All sums payable by way of compensation under any of these 
conditions shall be considered as reasonable compensation to be applied to the use 
of HAFED without reference to the actual loss or damage sustained, and whether or 
not any damage shall have been sustained.  

 

Deductions of 

 Clause 22-A – Any excess payment made to the contractor inadvertently or 
other under this contract or any account whatever and any other sum found to be 
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amount due to 
HAFED on any 
account 
whatsoever to be 
permissible from 
sums payable to 
a contractor.  

due to HAFED by the contractor in respect of this contract, or any others contract or 
work-order or any account whether, may be deducted from any sum whatsoever 
payable by HAFED to the contractor either in respect of this contract or any work 
order or contract or any other account by any other department of the Government.           

Changes in 
constitution of 
firm.  

 Clause 23 – In case of a tender by partners any change in constitution of the 
firm shall be forthwith notified by the contractor to Engineer-incharge for his 
information.            

 

Works to be 
under direction 
of 
Superintending 
Engineer-in-
charge.  

 Clause 24 – All work to be executed under the contract shall be executed 
under the directions and subject, to the approval in all respects of the Managing 
Director of the HAFED for the time being who shall be entitled to direct at what point 
or points and in what manner they are to be commenced, and from time to time 
carried on.           

Arbitration 
Clause  

 Clause 25 –  In case of any dispute arising out of the contract, the matter 
shall be referred to the Managing Director, hafed, Panchkula for the appointment of 
Sole Arbitrator. Managing Director, Hafed can appoint the Sole Arbitrator as per the 
provisions of the Arbitration & conciliation ACT 1996 and further direct the Sole 
Arbitration to arbitrate in the matter. The sole arbitration proceedings shall be held 
under the jurisdiction of Panchkula court only & as per provision of the Arbitration & 
conciliation Act 1996. It is further clarified that no such request for the appointment  
of the Sole Arbitrator shall be entertained by the Managing Director, Hafed after the 
expiry of Three months from the date of issuance of the Completion Certificate or 
from the issuance of the Final Bills, whichever is later. 

   

 

Lump sum in 
estimate  

 Clause 26 – When the estimate on which a tender is made include lump-
sums in respect of parts of the works, the contractor shall be entitled to payment in 
respect on the items of work involved or the part of the work in question at the same 
rates as are payable under this contract for such items, or if the part of the work in 
question is not, in the opinion of the Engineer-in-charge, capable of measurement, 
the Engineer-in-charge may at his discretion pay the lump-sum amount entered in 
the estimate, and the certificate in writing of the Engineer-in-charge shall be final 
and conclusive against the contractor with regard to any sum or sums payable to him 
under the provisions of the clause.  

 

Action where no 
specification.  

 Clause 27 – In the case of any class of work for which there is not such 
specification as is mentioned in Rule 1, such work shall be carried out in accordance 
with the district specification, and in the event of there being no district 
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specification, then in such case the work shall be carried out in all respects in 
accordance with the instructions and requirements of the Engineer-in-charge.  

 

Definition on works 
 Clause 28 – The expression “works” or “work” where used in these 
conditions shall, unless there be something either in the subject or context 
repugnant to such constructions be constructed and taken to mean the works by or 
by virtue of the contract contracted to be executed whether temporary or 
permanent, and whether original altered, substituted or additional.          

  Clause 29– The terms and conditions of the agreement have been explained 
to me/us and I/we clearly understand them.            
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Schedule showing (approximately) materials to be supplied from the HAFED Stores for works 
contracted to be executed and the rates at which they are to be charged for :- 

Particulars 

Rates at which the material will be 
charged to the contractor 

Place of delivery 

Units Rs P. 

1. Recovery of Bricks 

 

2. Recovery of Brick 
bats 

 

 

1000 Nos. 

 

Cum 

 

 

 

 

3150 

 

319 

 

00 

 

00 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Recovery Note: 
 

  All quantities of the recoverable materials have been worked out on the 

basis of theoretical quantities laid on this site. However, agency may visit the site before 

quoting rates and assess the extent of material to be retrieved. There shall be no 

measurement after actual dismantling and if material after dismantling is found on lesser 

side, no claim of agency on this score will be entertained and full recovery on the basis 

of agreed rates and quantity exhibited in the BOQ / DNIT shall be made. 

 

(Signatures of Contractor) 
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H A F E D 

SUPPLEMENTARY CONDITIONS OF CONTRACT 

 1. The material should be brought from the sources or quarries specified by the Engineer-

in-charge. All the clauses of the preliminary specification in the Haryana P.W.D. as modified upto date 

shall be applicable to this work.  

 2. The rates quoted in the tender are applicable till the completion of the contract and no 

variation by way of any extra will be allowed under any circumstances even if it involves controlled 

commodities. The rates given in the schedule of rates are inclusive of Octroi, terminal tax, Royalty and 

all other taxes and charges.  

 3. No claim in respect of GST or any other local taxes which might be in existence or which 

might hereafter be imposed will be admissible.  

 4. The contractor shall cooperate with other special agencies who may be engaged by the 

employer and shall afford all reasonable facilities for the execution of such work during the process of 

construction and repairs.  

 5.  BLACKLISTING CLAUSE :- In case, the Contractor/agency found guilty of violating any 
terms and condition of this Contract, then it shall be within the powers of the Managing Director Hafed 
to declare such Contractor/agency as Blacklisted after giving the Contractor/agency a due opportunity of 
personal hearing. It is further clarified that such order of Blacklisting shall remain in operation for a 
period of 2 years from the date of passing of such orders. It is further clarified that in case the root  
cause of Blacklisting continues to exist beyond the period of 2 years, then the orders of Blacklisting shall 
be continued to remain in operation till the root cause of Blacklisting in removed. It is further clarified 
that during the operation of the order of Blacklisting, the Contractor/agency shall be barred to 
participate in any work offered by Hafed by the way of inviting tenders or otherwise.  

  After giving showcause notice and recording the findings after hearing the contractor, 

Hafed may blacklist a contractor due to any of the following reasons: 

  (a) There are sufficient reason to believe that the contractor or his employee has 

been guilty of malpractice such as bribery, corruption, fraud, vitiating fair process, including substitution 

or interpolation of tenders, pilfering or unauthorized use or disposal of government material issued for 

specific works and if the material used by contractor of sub standard quality i.e below specification at 

site of work. 

  (b)  The contractor continuously refuses to pay government dues without showing 

adequate reasons and where Hafed is satisfied that no reasonable dispute attracting reference to Court 

of Law exists for contractor’s action; 
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  (c) Where the contractor or his representative has been convicted by a Court of 

Law for offences of moral turpitude in relation to business dealings or where security considerations, 

including suspected loyalty to the State, so warrant; and  

  (d)  If the contractor or his representative is found guilty of misbehavior with any 

official of the State Government connected with the execution of the work directly or indirectly. 

  (e)  If the contractor does not execute agreement or deposit performance 

guarantee or does not start the work or complete the work after acceptance of tender as per 

agreement, the contractor is liable to be debarred and suspended from participation in the re-tender of 

that work or in future tenders. 

 6. Secured advance if payable, will be paid @ 75% of value of all the bonafide materials of 

imperishable nature brought to site and lying at site but not used in work upto the time of billing subject 

to production of valid cash memos. Recovery shall be effected only to the extent of the quantity used in 

the work upto the time of billing. The watch and ward of the material shall be the responsibility of the 

contractor and in case arrangement to the satisfaction of Engineer-in-charge are not made by the 

contractor, the same shall be made by the department at the cost of contractor, Execution of indenture 

on the prescribed form is pre-requisite. Hafed will not own responsibility of any loss of such material on 

account of theft fire or damage otherwise before its actual consumption.  

 7. The work shall be carried out strictly in accordance with the relevant drawings and 

specifications. The contractors shall make no alterations in the drawings and specifications and should 

any error or discrepancy appear in them he shall refer it to the Engineer-in-charge in writing for proper 

adjustment and further instructions.  

 8. Quality Control 

 Identifying Defects :-(i) The Engineer-in- Charge shall check the Contractor’s work and 

notify the Contractor of any Defects that are found. Such checking shall not affect the Contractor’s 

responsibilities. The Engineer-in-Charge may instruct the Contractor to search for a Defect and to 

uncover and test any work that the Engineer-in-Charge considers may have a Defect.  

 (ii) Tests:- The contractor shall carry out  all type  of required tests as per IS standards or as 

instructed by engineer in charge. The contractor shall borne all charges  for the test of samples. 

 (iii) Correction of Defects: The Engineer-in-Charge shall give notice to the Contractor of 

any Defect (structural, technical or routine maintenance nature) before the end of the Defects Liability 

Period, which begins at Completion and is defined in the Contract Data. The Defects Liability period shall 
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be extended for as long as Defects remain to be corrected. The defects shall include the routine 

maintenance activities as well. 

 (iv) Every time notice of a Defect is given the Contractor shall correct the notified Defect 

within the length of time specified by the Engineer-in-Charge’s notice. 

 (V) Uncorrected Defects: If the Contractor has not corrected a Defect within the time 

specified in the Engineer-in-charge’s notice, the Engineer-in-charge will assess the cost of having the 

Defect corrected, and the Contractor will pay double of this amount. 

 9. The contractor shall not suspend the works (unless so ordered by Engineer-incharge) 

pending the Engineer-incharge’s decision on any question referred to him in this contract.  

 10. The Engineer-in-charge may from time to time by direction in writing without in any way 

vitiating or affecting the contract, order the contract, to suspend the work or any part thereof at such 

time of times as the Engineer-in-charge may deem desirable and for any cause and the contractor shall 

not after such directions to suspend the works or any part thereof, proceed with the work directed to be 

suspended until he receives a written order to do so from the Engineer-in-charge.  

 The Contractor shall submit to the Engineer-in-Charge, for approval, an updated Programme at 

intervals no longer than the period stated in the Contract Data. If the Contractor does not submit an 

updated Programme within the period, the Engineer-in-Charge may withhold the amount stated in the 

Contract Data from the next payment certificate and continue to withhold this amount until the next 

payment after the date on which the overdue Programme has been submitted. 

 11. Mild steel reinforcement and structures either in the form of rounds or flats shall 

confirm to latest Indian standard Code Practice. Contractor shall make arrangements to get specimen of 

steel/concrete tested whenever desired by the Engineer-in-charge. The method of testing and 

interpretation of results shall be as per the relevant clause of the Indian Standard Code of Practice. Cost 

of materials, labour and all other expenses with testing shall be borne by the contractor.  

 12. FIRST AID AND LIFE SAVING EQUIPMENTS. The contractor shall provide upon the works, 

to the satisfaction of the Engineer-in-charge and at such place as he may provide proper and sufficient 

life saving, fire fighting and first aid appliances, which shall at all times be available for use.  

 13. SITE ORDER BOOK. The contractor shall also maintain an order book at the site of each 

of the works wherein the instructions of the Engineer-in-charge or his representative about the work 

shall be recorded. The order book shall be the property of the employee and the instructions recorded 

therein shall be deemed to have the same force and effect as if they had been given to the contractor 
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himself. The contractor or his representative on the site must sign the book once a day in token of his 

having perused the orders given therein.  

 14. The Engineer-in-charge has full power to require the removal from the premises of all 

materials which in his opinion are not in accordance with the specifications and in case of default the 

Engineer-in-charge is at liberty to employ other persons to remove the same without being answerable 

or accountable for any loss or damage that may happen or arise to such materials. The Engineer-in-

charge has also full powers to require other proper material to be submitted therefore and in case of 

default, the Engineer-in-charge may cause the same to be supplied and all cost which may accrue on 

such removal and substitution are to be borne by the contractor.  

 15 The material used in the work shall be got tested from below mentioned Laboratory :- 

 (i) Shree Ram Institute for Industrial research, New Delhi 

 (ii) Haryana PWD (B&R) Laboratory.  

 (iii) National Institute of technology, Kurukshetra Haryana. 

 The Junior Engineer/Sub Divisional Engineer/Executive Engineer will ensure that the payment 
will be made according to the work done at site and as per test reports received from the Lab., and if 
any recovery in terms due to testing comes to the notice then  the same has to be made in the same 
running bill or in next running bill.  

 16. The contractor shall pay not less than fair wages applicable to the locality to labourers 

engaged by him on the work, all other labour laws as applicable in the locality shall be adhered to.  

 17. If the contractors are a partnership firm, the previous approval in writing of the 

Engineer-in-charge shall be obtained before any change is made in the Constitution of the firm. If 

previous approval as aforesaid is not obtained the contract shall be deemed to have been assigned in 

contravention of relevant clause hereof and the same action may be taken and the same consequence 

shall be ensured as provided in the said clause.  

18. The contractor shall make his own arrangements for providing accommodation for 

labour as may be required in accordance with local regulations.  

19. The contractor shall deposit royalty and obtain necessary permit for supply of earth 

aggregates etc. from the concerned authorities.  

20. In respect of all labour directly or indirectly employed in the work or performance of the 

contractor’s part of this agreement the contractor shall comply with or cause to be complied with 

regulations for hutting accommodation of labour as per Haryana PWD Code Rules.  
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21. The Earnest Money already deposited with the Hafed will count towards security 

deposit.  

22. Actual quantities of completed, measured and accepted work shall only be paid.  

23. The contractor shall not be entitled to any payment on account of work done till he sign 
his agreement and the same is accepted by the competent authority.  

24. Amount of the work may be increased/decreased and any item omitted or substituted 

in accordance with requirement of the Federation and no claim on this account shall be entertained.  

25. In case any quantity of cement, steel, paints or other commodity issued from the stock 
to the contractors by the Engineer-in-charge for use on the work for which it is issued, is not utilized for 
the purpose for which it is issued and is otherwise disposed off by him or spoilt or lost or allowed to get 
deteriorated or used in excess of the quantities actually required to be used as per specification herein 
stipulated or those fixed by the in excess of the quantities actually required to be used as per 
specification herein or those fixed by the Engineer-in-charge the cost of such quantity of that  material 
shall be recoverable from the contractor at double the rates at which it is agreed to be supplied to the 
contractor.  

26.  The contractor shall use canal water for the construction of building or water from any 
other sources as approved by the engineer in charge. Water should be got tested at regular interval 
from the laboratory approved by the engineer in charge and no extra cost will be paid from the same. 
Water to be used shall meet latest IS standards as per  IS 456/other relevant codes. In case canal water 
is not available, the contractor will install RO systems of suitable capacity and check quality of water 
daily from the Lab set up at the site in addition to regular testing from reputed lab.  The contractor will 
keep the RO in good condition/working so that the quality of water is as per standards. Whenever water 
will be supplied by the Federation recovery on account of water shall be made from the contractor at 
the rate of 1% of the amount on items where water has been used. The agency shall manage its own 
electricity otherwise, the deduction shall be made on double rate of actual basis consumption of the 
electricity used of Hafed. 

27. Income tax will be deducted from the bill of the contractor according to section 195-C of 
Income tax Act and instructions issued from time to time.  

28. (i) The cement of I.S.I marked 43 Grade Ordinary Portland Cements as per I.S. 269 
(latest) packed in HDPE bags of 50 kg each from the reputed make of cement i.e. Shree cement, Ambuja 
Cement, JK Cement or equivalent as approved by Executive Engineer for all cement work and will be 
arranged by the Contractor himself.  

 (ii) Payment of items involving use of cement will be made to the agency only if 
original voucher or bill of purchase is supplied to the Engineer in charge. 

 (iii) No payment of items involving use of cement will be made to the agency if it is 
brought from any other manufacturer other than mentioned in the DNIT  or approved by engineer in 
charge and item thus executed will rejected & No payment will be made for such items. 
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  (iv) If quantity of cement consumed is less by more than 5% of specifications,  the 
payment of that work, will also be paid at reduced rates. It shall be the discretion of the engineer in 
charge to determine the whether the stability of the structure is effected adversely due to less 
consumption of materials and in case it is felt that it is likely to be so, the Executive Engineer shall reject 
the work and decision of Superintending Engineer in such matter shall be final. 

  (v) Test Certified from Shri Ram Test House/ NIT Kurukshetra or any other B&R shall 
be supplied by the agency for each lot of material and cost thereof shall be borne by the agency. 

  (vi) Payment of items involving use of cement will be made to the agency only if 
original voucher or bill of purchase is supplied to the Engineer-In-Charge. 

  (vii) The Cement manufactured by the Mini Cement plant shall not be allowed to 
used. 

  (viii)  The contractor shall provide the cement store at site for safe custody of it and 
to save it from weathering condition. The cement consumption register will be maintained by him and 
the same will be checked on daily basis by Junior Engineer and will be checked Sub Divisional Engineer, 
Executive Engineer, Superintending Engineer at regular intervals.   

  (ix) The cement brought at site shall be fresh and should have latest date of 
manufacturing on it. 

29. Defect Liability Period: The Defect liability period shall be 6 months from the date of 
completion of work. The date of completion shall be considered as date certified by the Engineer-In-
Charge. The Engineer-In-Charge shall give notice to the contractors of any defects before the end of the 
defects liability period. The defect liability period shall be extended for as long as defects remain to be 
corrected. The contractor shall correct the notified defect/defects within the length of time specified 
by the Engineer-In- Charge. 

 
30.  10% security will be deducted from the gross amount of each running bill of the agency 

subject to a maximum of 5% of all the tendered value. The earnest money deposited of the tender will 
be treated as part of the security. One-half of the security deposit will be refunded on completion of 
the work/issue of Taking-over Certificate, and the other half will be released one year after expiry of 
the Defects Liability period. The contractor shall have the option to replace the second half of retention 
money with unconditional Bank Guarantee / Fixed Deposit for the desired period.  

 31. Performance security:- (i)The successful tenderer will furnish performance security (5% 
of the contract price) which may be in the form of Bank Guarantee / Fixed Deposit, to be kept as a 
surety that the contractor complete the work satisfactorily. Initially, the performance guarantee will be 
valid up to end of the defects liability period plus 30 days. In case the time of completion is enlarged, 
the validity of the guarantee shall be correspondingly extended. It carries no interest and is returned to 
the contractor after the date specified in the contract.     

 (ii) If the bid of Successful Bidder is below upto 5 % of the estimated cost, the Successful 
Bidder shall furnish the Performance Security with 1% extra i.e. 6% of Contractual amount and if the 
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bid of Successful bidder is below more than 5% of the estimated cost, the Successful bidder shall 
furnish the Performance Security with 2% extra i.e. 7 % of the Contractual amount.  

 32. No reference for arbitration shall be maintainable unless the contractor furnishes a 
security deposit of a sum determined according to the table given below and the sum so deposited 
shall, on the termination of the arbitration proceeding, be adjusted against the cost, if any, awarded by 
the Arbitrator against the party and the balance remaining after such adjustment or in the absence of 
any such cost being awarded, the whole of the sum shall be refunded to him within one month from 
the date of the award.  

 Amount of claim     Rate of security deposit 
 For claim below Rs. 10,000/-    3% of the amount claimed  
 For claims of Rs. 10,000/- and  
 below Rs. 1,00,000/- and     5% of the amount claimed  
 For claims of Rs. 1,00,000/- and above    10% of the amount claimed   

 

 33. The rates quoted against recovery items will not be included in the total amount rather 
it will be deducted while calculating financial statement of the agency. Material obtained from 
dismantling of existing brick work, bituminous layer and granular layers will be calculating taking 
assumption that 60% of theoretical material will be retrieved. The dismantled material can be used in 
any of the item for the work after modification (bringing it to required specifications ) after approval 
from Executive Engineer. In case it is not possible to use this material. This material can be taken away 
by the agency at the price quoted by the agency but minimum price to be quoted is limited to reserve 
price as fixed in DNIT.  

 34. The contractor shall provide minimum laboratory equipment/ Quality control lab 
equipments required during execution of construction work at site. 

 35. The Contractor must employ the following staff while carrying out work:- 
 

 Sr. No.
  

Agreement 
amount 

Key personal required to 
be Employed by the 
contractor 

Recovery rate in case non-
Employment 

1.  Upto Rs. 5 Crore Once Civil Engineer with 
Diploma in Civil Engineer  

Rs. 20, 000 per month plus 
Departmental charges @ 14% 

2. Above 5 crore One Civil Engineer with 
Degree Civil Engineer 

Rs. 35, 000 per month plus 
Departmental charges @ 14% 

If the Contractor does not employ the staff as per above mentioned condition then the 
Engineer-in-charge is free to employ a person of mentioned qualification and the charges of 
the same shall be deducted from the account of the contractor in running bills as per rates 
alongwith 14% departmental charges as mentioned in above table. The personnel so employed 
shall be considered as employees of the contractor and all responsibilities of them shall be lie 
with him only. 
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 36.  A Temporary site office shall be set up by the Contractor/agency with the provision of 
atleast one number of table and 5 number of chairs so that site plan and other work can be taken up in 
hand in proper manner. No payment on this account will be payable to contractor. If the contractor / 
agency does not provide the same, Engineer-in-Charge shall purchase the same and cost of furniture will 
be deducted from the bill of the agency / contractor. 

 37. If any changes are required in execution of work in respect of DNIT/Estimate, a prior 
approval shall be taken from the competent authority before making any change at site. 
 
 38.  Good earth only shall be used in all type of soil work. The earth to be used in earth filling or 
in other work shall be good and free from leaves, mud, vegetable matter, slush and other material. No 
earth shall be taken from Govt. Land. 
 
 39. Nothing shall be paid for any loss of damaged done due to rains, floods or any other Act of 
God. 
 
 40.Withdraw of items:- Hafed can withdraw any items of DNIT at any stage. No claim on 
account of withdraw will be entertained. 
 
 41.Termination: (a) Hafed may terminate the Contract if the other party causes a fundamental 
breach of the Contract. Fundamental breaches of Contract include, but shall not be limited to the 
following:-   
 (i) The Contractor stops work for 20 days when no stoppage of work is shown on the 
current Programme and the stoppage has not been authorized by the Engineer-in-Charge. 
 (ii)      The Contractor is made bankrupt or goes into Liquidation other than for a reconstruction 
or amalgamation. 
 (iii) The Engineer-in-Charge give notice that failure to correct a particular  Defect is a 
fundamental breach of Contract and the Contractor fails to correct It within a reasonable period fo time 
determined by the Engineer-in-Charge. 
 (iv) The Contractor does not maintain a security which is required. 
 (v) The Contractor has delayed the completion of miles stone/work by 30 days. 
 (vi) if the Contractor, in the judgment of Hafed has engaged in corrupt or fraudulent 
practices in competing for or in executing the Contract. 
 (vii) Non-employment of key personnel . 
  
              For the purpose of this paragraph “corrupt practice” means to offering, giving, receiving 
or soliciting of anything of value to influence the action of a public official in the procurement process or 
in contract execution “ Fraudulent practice: means a misrepresentation of facts in order to influence a 
procurement process or the execution of a contract to the detriment of the Borrower, and includes 
collusive practice among Bidders (prior to or after bid submission) designed to establish bid prices at 
artificial non-competitive levels and to deprive the Borrower to the benefits of free and open 
competition.” 

             (viii) )If the Contract is terminated the Contractor shall stop work immediately, make the Site safe 
and secure and leave the Site as soon as reasonable possible. 

 (b) Payment upon Termination 

              (i) If the Contract is terminated because of a fundamental breach of Contract by the Contractor, 
the Engineer-in-Charge shall issue a certificate for the value of the work done less advance payments 
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received up to the date of the issue of the certificate, less other recoveries due in terms of the contract, 
less taxes due to be deducted at source as per applicable law and less the percentage to apply to the 
work not completed as indicated in the Contract Data. Additional Liquidated Damages shall not apply. 

              (ii)    If the Contract is terminated at the Employer’s convenience or because of a fundamental 
breach of Contract by the Employer, the Engineer-in-Charge shall issue a certificate for the value of the 
work done, the cost of balance material brought by the contractor and available at site, the reasonable 
cost of removal of Equipment, repatriation of the Contractor’s personnel employed solely on the Works, 
and the Contractor’s costs of protecting and securing the Works and less advance payments received up 
to the date of the certificate, less other recoveries due in terms of the contract and less taxes due to be 
deducted at source as per applicable law. 

         (iii) All materials on the Site, Plant, Equipment, Temporary Works and Works are deemed to be the 
property of the Hafed, if the Contract is terminated because of a Contractor’s default. 

42.  Milestone / Progress:  The contractor will achieve the progress as per milestone set in 
the below mentioned tabulated from otherwise the penalty shall be imposed accordingly: 

Sr. 
No. 

Time allotted 
 (From date of Start) 

Gross work Done 
of total work 
allotted 
 

Amount to be withheld in case of non - 
achievement of milestone 

1 1 Month  30% 2 % of tendered amount 
2 2 Month  60% 3 % of tendered amount 
3 3 Month  100% 5 % of tendered amount 

 
43. Tax: The rates quoted by the Contractor shall be deemed to be inclusive of the sales tax/ 
VAT, Labour Cess, 100% Service Tax/GST as applicable and other taxes that the Contractor will have to 
pay for the performance of this Contract. The Employer will perform such duties in regard to the 
deduction of such taxes at source as per applicable law. 

44. Executive Engineer and Divisional Accounts Officer / S.O. of the Construction Division will ensure 
that the Bank Guarantee / Fixed Deposit is renewed from time to time for the extended period of work. 
If the agency fails to get it renew in time then the same may be recovered from panel interest rate till he 
renews it the requisite bank guarantee for the period of work / extended period of work. Extra Bank 
Guarantee / Fixed Deposit will have to be deposited by the contractual agency for enhancement of work 
correspondingly on account of enhanced work. The amount recovered from the contractor on this 
account i.e. for delay in renewal at his part of Bank Guarantee / Fixed Deposit is non refundable. 
DAO/SO is directly responsible for the above.     

  

Contractor      Witness    Executive Engineer  
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EXPLANATORY NOTES  

1. The above rates are for completed work including cost of all materials, labour, tools and 
plants and water etc. unless otherwise specified.  

2. All other such items covered by the Haryana P.W.D. schedule of Rates 1988 corrected up 
date and got carried out, if any, will be paid for as per Haryana P.W.D. schedule of rates, 
1988 corrected upto date subject to the accepted tendered premium/abatement given by 
contractor.  

3. All clauses and notes given in the Haryana P.W.D. schedule of rates 1988 with upto date 
correction slips shall be applicable to all above items where ever necessary.  

4. The description, rates, units, etc of above schedule shall be corrected as per Haryana P.W.D. 
schedule of rates, 1988, in case of any error or omission.  

5. Chapter numbers with items referred to above are of Haryana P.W.D. schedule of rates 
1988 corrected upto date.   

6. The whole work shall be carried out strictly in accordance with the Haryana P.W.D. 
specification book 1990 edition, as applicable with upto date correction slips and Haryana 
PWD Code is applicable for works. 

7. No premium shall be payable on the items which are not provided in the Haryana P.W. D 
Schedule of rates, 1988 corrected upto date.  

8. Samples of all building materials, doors and windows, fittings and other articles required for 
use on the work shall be got approved from the Engineer-in-charge. Articles manufactured 
by firms of reputes, approved by the Engineer-in-charge, shall only be used. Only articles 
classified as “First Quality” by the manufacturers shall be used. Articles which are not ‘First 
quality’ shall be rejected by the Engineer-in-charge. Preference shall be given to those 
articles which bear ISI certificate work In case, articles bearing ISI certification Mark are not 
available, the quality of samples brought by the construction shall be judged by the 
standards laid down in the relevant ISI specifications.  

9. All material and articles brought by the contractor to the site of work for use shall conform 
to the samples approved, which shall be preserved till the completion of work. Final decision 
to reject any material shall rest with the Engineer-in-charge.  

10. The contractor shall provide such recesses, holes opening etc. as directed by Engineer-in-
charge as required for the Electrical/sanitary work and nothing shall be payable on this 
account.  

11. Thickness of RCC shall be measured and paid for as structural sizes designed.  

12. Steel used in supports, spacers and for hooks and overlaps which are not approved i.e. 
which are not provided according to the drawing or the instructions of Engineer-in-charge 
shall not be measured for payment. 

13. Wherever there is a provision for flush doors, only doors as bear the ISI certification marks 
and arranged from manufacturer of good repute shall be accepted. In case, flush doors 
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bearing ISI certification marks are not available in the market, flush doors conforming to ISI 
specifications and arranged from manufacturer of good repute shall only be accepted. 

14. Steel butt hinges shall strictly conform to Indian standards specification 19-1341-1970 
(latest edition) and dimensions given in table 2 for medium weight cold rolled mild steel 
butt hinges of the above specifications. Hinges shall be of good workmanship and 
manufactured by the firm of good repute.  

15. Analysis of rates for non-schedule/items i.e items which are not provided in the Notice 
inviting tender/Haryana P.W.D. schedule of rates, 1988 corrected upto date shall be payable 
as per actual lowest materials rates from the recognized public market suitable to the 
executing Division and wages of labors as applicable at the time of execution of work, plus 
admissible contractor’s profit and over head charges. For such items  of materials, the 
contractor shall be required to produce original vouchers which shall be subjected to 
verification by the Engineer-in-charge, if deemed necessary. The rates for non-schedule 
items shall be approved by the competent authority as recognized in the Departmental 
Financial rules in existences at the time of approval i.e. Superintending Engineer in Hafed.  

16. Tender with the condition regarding steel work to be done at labour rate shall be considered 
invalid and rejected straightway.  

17. For quality control, the contractor shall be required to use cement concrete mix giving 
minimum cube strength as may be prescribed in the relevant structural drawings of work. 
For cement concrete and cement mortar work and other items the tests should be regularly 
carried out as per procedure laid down in relevant ISI and other codes at the expense of the 
contractor. The rates provided in the HSR 1988 include the cost of such testing.  

18. Irrespective of what is stated in para 9 (b) of the preface of Haryana PWD schedule of rates, 
1988 no carriage of cement, steel and bricks of any other type of material shall be 
admissible irrespective of lead involved.  

19. If, however, the contractor seek some assistance from the department in connection with 
arranging water/electric connection from the public utility service authorities for the 
purpose of Govt. work such assistance only to the extent of writing a letter from the 
Engineer-in-charge of the authority concerned for giving such connection may be provided. 
All charges etc. shall be borne by the contractor.  

The department, may on application of the contractor, issue essentiality certificate for 
Diesel/petrol (if it becomes a controlled commodity) required for carriage of materials to be used on the 
work but the department will not undertake any responsibility for the arrangement of such materials, 
non availability of any such materials will not absolve the contractor of his contractual obligation.  

20.  Compliance with Labour Regulations :  During continuance of the contract, the 
Contractor and his sub-contractors shall abide at all times by all existing labour enactments and rules 
made there under, regulations, notifications and bye laws of the State or Central Government or local 
authority and any other labour law (including rules), regulations, bye laws that may be passed or 
notification that may be issued under any labour law in future either by the State or the Central 
Government or the local authority. Salient features of some of the major labour laws that are applicable 
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to construction industry are given below. The Contractor shall keep the Employer indemnified in case 
any action is taken against the Employer by the competent authority on account of contravention of any 
of the provisions of any Act or rules make there under, regulations or notifications including 
amendments. If the Employer is caused to pay or reimburse, such amounts as may be necessary to 
cause or observe, or for non-observance of the provisions stipulated in the notifications/bye 
laws/Acts/Rules/regulations including amendments, if any, on the part of the Contractor, the Engineer-
in-Charge/Employer shall have the right to deduct any money due to the Contractor including his 
amount of performance security. The Employer/Engineer-in-Charge shall also have right to recover from 
the Contractor any sum required or estimated to be required for making good the loss or damage 
suffered by the Employer. 

 The employees of the Contractor and the Sub-Contractor in no case shall be treated as the 
employees of the Employer at any point of time. 

 

 

 

Divisional Accountants    Divisional Head Draftsman         Executive Engineer(s) 

 

 

 Contractor              Witness  
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       Annexure-A 

AFFIDAVIT 

 

1. I, the undersigned, do hereby certify that all the statements made in the required attachments are 

 true and correct. 

2. The undersigned also hereby certifies that neither our firm 

 M/s_______________________________________ have abandoned any work Govt. of  India/or 

 any State or Govt. undertakings nor any contract awarded to us for such works have been 

 rescinded/terminated on account of our default, during last five years prior to the date of this 

 bid. 

      OR 

 The following works have been abandoned/rescinded on account of our default during the last 

 five years prior to the date of this bid. 

 a. 

 b. 

 c. 

3. The undersigned hereby authorize(s) and request(s) any bank, person, firm or corporation to 

 furnish pertinent information deemed necessary and requested by the Department to verify this 

 statement or regarding my (our) competence and general reputation. 

4. The undersigned understand and agrees that further qualifying information may be requested, and 

 agrees to furnish any such information at the request of the Department/ Project implementing 

 agency. 

___________________________________ 

(Signed by an Authorized Officer of the Firm) 

________________ 

(Title of Officer) 

________________ 

(Name of Firm) 

_________________ 

      DATE 
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           Annexure-B  

1. Work performed as contractor (works of a similar nature over the last seven years)** 

Project 
Name 

Name of 
the 
Employer 

Description 
of work 

Contract 
No. 

Value of 
Contract 
(Rs. 
crore) 

Date 
of 
issue 
of 
work 
order 

Stipulated 
period of 
completion 

Actual date 
of 
completion* 

Remarks 
explaining 
reasons for 
delay & 
work 
Completed 

  

 

       

 
*Attach certificate(s) from the Engineer(s)-in-Charge 
**immediately preceding the financial year in which bids are received. 
 

2.  Information on Bid Capacity (works for which bids have been submitted and works which 
are yet to be completed) as on the date of this bid. 
       

(A) Existing commitments and on-going works: 
Description 

of works 
Place & 

State 
Contract 

No. 
Name & 
Address 

of 
Employer 

Value of 
Contract 
(Rs. Cr) 

Stipulated 
period of 

completion 

Value of 
works* 

remaining 
to be 

completed 
(Rs. Cr) 

Anticipated 
date of 

completion 

1 2 3 4 5 6 7 8 

 

 

       

* Attach certificate(s) from the Engineer(s)-in-Charge 
 
(B) Works for which bids already submitted: 

Description 
of works 

Place & 
State 

Name & Address 
of Employer 

Estimated 
value of 
works    

(Rs. Cr.) 

Stipulated 
period of 

completion 

Date when 
decision is 
expected 

Remarks,   
if any 

1 2 3 4 5 6 7 
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REVISED AMENDMENT LIST OF APPROVED MAKES OF ELECTRICAL ACCESSORIES / ITEMS  

Sr. No. Name of Items Name of the Brand 
1 (A) Electrical accessories, Button Holder, Pendent 

Holder, Ceiling Rose, Bell push, Switches and 
sockets, Call bell/buzzer etc. (I.S.I. Marked). 

(B) Modular Accessories. 
 
 

(A)   Anchor (Penta), Ssk (Top Line), Precision,                   
         
 
(B)     Anchor (Wood), Abb (Classiq), Legrand 
          (Mosaic), North West, Precision,  
          Great White (Fiana), Ssk (Zen, Elegace, Heritage 

Series), Indo Asian,  
          C&S Electric (Divino), Polycab (Selene) 
(C)     ORPIC 

2 Bakelite Sheet (Only White in colour) Hylem, Greenlame (ISI marked) 

3 MS Conduit Pipes (I.S.I. Marked) BEC, NIC, Steel Krafts, M.Kay  

4 PVC Wires Copper Conductor (I.S.I. Marked) Grandlay, Havell’s,  Plaza, Ecko, Polycab. 
Delton, R.R. Kabel, HPL, DIATRON, Great white. 
Bonton  

5 LT-PVC/ XLPE Underground cables with Aluminum 
Conductor (I.S.I. Marked) 
 

A) All sizes:- CCI, Grandlay, Havell’s,   Plaza, Polycab,  
Delton, DIATRON, Suraj, KEI, RR Kabel, CIRTINA. 
 
B) Upto 25 sq. mm 2 to 4 core :- Paragon, Pymen,  Kent, 
Indane, Incab, Gemscab,  
 

6  (i) HT-XLPE cables with aluminum Conductor  
 (I.S.I. Marked) 
(ii) Arial Bunch cable/ACSR 

CCI, Gloster, Havell’s, Incab, Plaza, DIATRON,  
gemscab, Suraj, KEI. 
(As approved by UHBVNL/DHBVNL) 

7 PVC Conduit pipe with accessories and 6 Kg. Pressure 
PVC pipe and its accessories 

AAKG, Diplast, Kalinga, Polypack, PKS, Ravindra, APEX, 

8 GI Pipe & M.S. Pipe (medium)  
(I.S.I. Marked) 

 Jindal, Parkash, Ravindra, Tata. 

9 I.C. Switches/SFU/FSU/Changeover switch   
 

Category-A (All sizes):-   GE, L&T , Siemens,  
Category-B (All sizes): Havell’s, SSK, C&S, Standard, 
HPL, Indo Asian, Asco.  
 

10 MCBs & Enclosure, ELCB/RCCB.   A) GE, Havell’s, L&T, Legrand, Standard, Siemens, C&S, 
ABB, Schneider Electric, HPL, Indo Asian, AXIOM, Asco, 
AECO MEFA, BCH (Makes of enclosures shall be as per 
MCBs) , Adhunik prewired DB’s and enclosure with 
MCB/MCCB/VCCB 

11 MCCBs & Enclosures  GE,  Havell’s, L&T, Siemens, Schneider Electric.  ABB, 
C&S, Standard, Legrand, BCH, HPL, Indo Asian. 

12 POLES                                 i) M.S. Pole:- 
 
                                            ii) G.I. Pole:- 
                
 
                                          iii) High Mast :- 
                                           
 
                                          iv) Decorative Poles:- 

- Manufactured by any firm as per I.S.I. Marked 
sectional lengths strictly according to IS specifications. 
-Philips, Bajaj, Surya Roshni, Paruthi Engineers (PE),  
Volmont, GE India, Crompton Greaves, Skipper, Vipin 
S.T. Poles, UTKARSH 
 - Philips, Bajaj, Surya Roshni, Volmont, Paruthi 
Engineer (PE), Crompton Greaves, Skipper, Vipin S.T. 
poles, UTKARSH 
Twinkle, Mayfair & Sumaglli  

13 PVC Casing & Trunking   AKG/MK 
14 Ceiling Fans (Double ball Bearings) Bajaj, Crompton, Khaitan, Orient, Usha. 
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15 Indoor light fittings A.) LED:-  PHILIPS /BAJAJ /WIPRO or any other make 

approved in Haryana Govt. Deptt. / Board/ Corporation 
16 Outdoor Street Light 

 
A) LED:- PHILIPS /BAJAJ /WIPRO or any other make 
approved in Haryana Govt. Deptt. / Board/ Corporation 

17 Flood Light Fittings, Sodium/ M.H./LED  Bajaj, Crompton, GE, Philips, Twinkle, HPL, Havell’s, 
Halonix, C&S Electric, Mayfair and Fumagalli, Polycab, 
Surya 

18 L.T. Panel/ Load Bank/APFC/Bus Bar Trunking (OEM 
or their TTA) 
(Applicable for Electrical works more than Rs. 50.00 
lacs and all sub stations works of 500 KVA and 
above)  

Schneider, C&S, ABB, Siemens, Standard, Havell’s, BCH,  
Nitya Electro control (NEC), L&T, AVON, Adhunik Indo 
Asian, Dhillon Fabricators and Engineers. 

19 ACBs GE, L&T, Siemens, Schneider Electric, ABB, C&S. 
Havell’s, HPL 

20 OCBs  and VCBs Alstom, Crompton, Siemens.  
21 TRANSFORMERS Alstom, Bharat Bijlee, Kirloskar, Crompton, NGEF, 

Voltamp, ABB, Siemens, Schneider 
22 GENERATORS : 

 
 

Engines: Cummins, Greaves Cotton, Kirloskar, Ruston, 
Eicher (upto 125 KVA) 
Alternators : Crompton, Jyoti, Kirloskar, NGEF, 
Stamford. 

23 CSSU Schneider Electric, ABB, Siemens, C&S 
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TECHNICAL CONDITION FOR P.H. ITEMS. 

 

 P.H. Fixtures. 

 

1. The P.H. fixtures such as seats, urinals, Cistern, Sinks etc. shall be of reputed manufacturers 
such as Hindware, Periware etc. shall be used.  

2. The G.I. pipe to be used of ‘B’ Class of reputed manufacturers such as Tata/Jindal. The 
weight of pipe per meter shall be as per recommendation of the manufacturers.  

3. The P.V.C. pipes shall be I.S.I. marked and reputed brand such as Finolex, Prince & Supreme 
etc.  

4. The other fixture of C.P. brass as mentioned in the Schedule shall be I.S.I. marked or of 
reputed manufacturers such as Jaguar /Marc  Hindware/Cera or equivalent duly approved 
by Engineer-In-Charge.  

5. The item of H.C.I. as mentioned in the Schedule shall be as per Haryana P.W.D. Specification.  

6.   In this contract schedule of rates only essential portion of items has been written, for Public 
Health item, but it will deem to cover only the entire items as fully described in Haryana 
PWD Schedule of Rates - 1988. 

7.    The Engineer-in-Charge shall be entitled to order against any item of work shown in this 
contract schedule of rates here-in-after called the “Schedule” to any extent and without any 
limitation what-so-ever required in his opinion for the purpose of work irrespective of the 
fact that the quantities are omitted altogether in the schedule to be carried out.  
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Conditions for Public Health Works 

 

1.  The work will be carried out strictly in accordance with the PWD Book of specification addition 

 1990, which will form a part and parcel of this contract agreement. 

2. In this contract schedule of rates only essential portion of item has been written, but it will 

deem to cover the entire items as fully descry bed in Haryana PWD schedule of rates-1988. 

3. The Engineer-in-Charge-in-charge shall be entitled to order work against any item of work 

shown in this contract schedule of rates hereinafter called the schedule, to any extent and without any 

limitation where ever as may be required in his opinion for the purpose of work, Irrespective of the fact 

that the quantities are omitted all together in the schedule or are shown more or less than the work 

ordered to be carried out. 

4. The rate for any item of work not provided in the Haryana PWD schedule of rates 1988 but 

executed at site will be decided by the competent authority and the decision will be binding upon the 

contractor.  

5. All the items in this contract schedule or rates are subject to the footnotes given in the Haryana 

PWD schedule or rates of rates 1988 regarding these items. 

6. Approximate quantities are given in this contract schedule of rates and may vary at the time of 

execution of works. The payment will however be made for the actual work done by the contractor. No 

extra claims whatsoever will be admissible to the contractor on account of variation alternation or 

deletion of any items over the quantities depicted in this contract schedule of rates. 

7. All amendments issued on the Haryana PWD Schedule of Rates-1988 upto the date of opening 

of tenders will be applicable on the contract schedule of rates. 

8. The contractor will have to make his own arrangement of bricks. 

9. Any other items not included in this contract schedule of rates and got done at site of work will 

be paid accordingly to Haryana PWD schedule of rates 1988 accepted in the allotment letter approval 

issued by the competent authority against this agreement. 

10. No claim will be entertained from the contractor in case of any omission in description rates or 

unit which might have occurred in any of these items taken in this schedule while comparing this 

schedule or on account of typing comparison or overwriting in case of any error the same shall be 
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rectifiable at any stage as per Haryana PWD schedule of rates 1988 alongwith the amendments on the 

same received from time to time. 

11. The premium should be quoted above or below the contract schedule of rates and no condition 

should be given in case any condition is tendered this will be considered as Null and void and 

only the premium or discount quoted by the tenderer shall be accepted in case any tenderer 

refuses to accept this his earnest money will be forted. 

12. The contractor shall submitted the test certificate if the steel brought by him to site of work also 

the sample of steel may be got tested by the Engineer-in-Charge. The steel shall be ISI marked. 

Steel shall be arranged by the contractor, structural steel Fe-500, TMT Steel bars of the 

company’s TISCO, SAIL, RINL or IISCO as per HSR and payment shall be made to the agency 

after submission of original bills and test certificates. 

13. No. premium shall be payable on the allotted rates of NS items by the competent authority.  

14. Inspection of SW pipe & RCC NP3 pipe will be carried out by the Engineer-in-Charge-in-Charge or 

his representative before the same are brought at site for use & SW pipe & RCC NP3 pipe will be 

confirming to all the tests including optional test as per IS 651-1992 for SW pipe and 458-1988 

for RCC NP3 pipe with upto date amendment. 

15. The measurement of SW pipe & RCC NP3 pipe sewer provided on through rate basis will be 

done by at least 2 No J.Es to be nominated by Engineer-in-Charge. 

16. Each manhole cover and frame shall have the trade mark of manufacturer month and year 

alongwith class and work and shall be ISI mark. 

17. All taxes such as royalty municipal tax octroi charges and any other kind of taxes shall be paid by 

the contractor and are included in the rate quoted by the contractor separately for which no 

premium will be allowed. 

18. As and when contractor gives condition that arrangement of water shall made by the 

department, it shall be deemed that all the charges incurred thereon shall be borne by the 

department and recovery on the total work done shall be made from him. 

19. Rate to be quoted by the contractor for each N.S item for complete Job including all taxes, 

carriage etc. Nothing extra on any account shall be paid. 

20. Payment will be made according to the actual work done by the contractor. 

21.  Towel rails and bottle traps will be fitted after the written approval of Engineer-in-Charge.    

22. The contractor shall remove all the material made from recoveries (as mentioned in DNIT) or 

any other material as directed by Engineer-in-Charge from the site at his own cost.   
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DNIT FOR REPAIR AND MAINTENANCE OF OLD GODOWNS (FERTILIZER AND WHEAT), 
MANAGER OFFICE, GUARD ROOM AND BOUNDARY WALL IN HAFED COMPLEX, 
ISRANA (PANIPAT) 

       TENDER AMOUNT:-  Rs.31.03 Lakh 
      EARNEST MONEY:-   Rs. 0.62 Lakh 
      TIME LIMIT:-   3 Months 
        
       (HSR + C.P.) = Rs. 11,15,276 /- 
 

Sr.     
No. 

HSR DESCRIPTION QTY.  RATE UNIT 

1 8.11 Striping and stacking iron sheet of a roof 
including ridging, flasing, eaves, boards, gutters 
and down pipes 

2693.49 1.55 Sqm 

2 8.32 (a) Scraping of white wash and colour wash 3299.84 0.45 Sqm 
3 8.32 (c) Scraping of cement plaster 476.06 1.90 Sqm 
4 8.32 (e) Scraping of bricks in cement 112 83.10 1000 

Nos. 

5 8.32 (g) Scraping of tiles 894 110.80 1000 
Nos. 

6 8.6 (e) Dismantling concrete (e) reinforced cement 
concrete with clearing and straightening and 
cutting of bars if required. 

0.89 108.05 Cum 

7 8.5 (b) Dismantling of brick work in cement 1.80 35.60 Cum 
8 8.6 (d) Dismantling of CC 1:2:4 for removing of existing 

angles 
1.38 71.85 cum 

9 8.25 Dismantling cement conglomerate / terrazo 
floors 25mm to 50mm thick including concrete 
base. 

33.8 5.75 Sqm 

10 15.5 12 mm thick cement plaster 1:4 (A) (0' to 13') 632.90 12.70 Sqm 
11 15.10 15 mm thick cement Plaster 1:4 116.87 15.65 Sqm 

12 15.71 Cement pointing 1:2 flush on flat brick flooring 36.90 5.90 Sqm 
13 13.50 Top khurra complete as per HSR 1988 1 12.30 Each 
14 11.27 First class brick work laid in cement stone dust 

(from crusher) mortar 1:6 in first storey up to 4 
meters above plinth level (A) (0' to 13') 

34.91 434.55 Cum 

15 13.13 Tile tracing complete as per HSR 1988 36.90 52.95 Sqm 
16 14.1 Base course under floor with 100mm CC 1:8:16 

and 100mm sand filling. 
33.80 36.95 Sqm 

17 13.64 Cement concrete 1:2:4 gola 10 cm X 10 cm 
quadrant along junction of roof with parapet 
wall finished smooth, where specified 

77.61 5.35 Mtr 

18 13.89 IInd 
Ed. 

P/F PVC RWP 6 kg pressure of ISI mark in 
cement mortar during masonry work.   
(a) 100mm dia PVC pipe 6Kg pressure. 

3.04 182 Mtr 
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19 13.90 2nd  

Ed. 
Providing and fixing of PVC bend ISI Mark. (a) 
100 mm dia PVC bend. 

2 97.40 Each 

20 16.5 Painting two coats with synthetic enamel paint 
in all shades on old wood work or metalic or 
plaster on concrete surface to give an even 
shade including rubbing down old paint 

73.93 8.25 Sqm 

21 16.9 + 
16.17 

Painting two coats including priming coat with 
ready-mixed paint for metallic surfaces in all 
shades on new steel or iron work. 

156.13 9 Sqm 

22 17.72 (a) Cost of aluminium fittings complete for doors 
and windows, such as tower bolts, handles, 
etc., screws for these fittings (excluding sliding 
bolts) (a)  For single leaf shutter. 

19.81 17.80 Sqm 

23 17.83 (b) 
(i) 

P/F sliding bolts with nuts and screws, etc., 
complete (b) (i) size 300mm x 16mm 

13 44.15 Each 

24 16.2+ 16.3 Applying painting of 2 coats i/c priming coat 
with synthetic enamel paint in all shades on 
new work complete as per HSR  

30.56 13.15 Sqm 

25 17.90- 
note 

Factory manufactured door or glazed 13.29 424.15 Sqm 

26 17.92 Factory manufactured wire gauze door and 
window, shutters of commercial hard wood, 
such as hollock champ, chikrassy and chaplash 
etc.  ii) 35mm thick   

6.52 347.55 Sqm 

27 18.30 (b) Supply and fixing glass panes including special 
metal sash putty of approved make (b) Glass 
panes 4mm thick 

5.94 115.40 Sqm 

28 18.32 Wire guage of 140 G or 120 G designation fixed 
on steel windows of standard rolled steel 
section with 3mm thick flat iron cover 
moulding of 12.5mm width, fixed with machine 
screw welded complete in all respect.  

39.76 99.10 Sqm 

29 16.18 Painting two coats with ready-mixed paint for 
metallic surfaces in all shades on old steel or 
iron work. 

1059.30 5.50 Sqm 

30 16.58 Distempering with washable oil bound 
distemper (of approved manufacture) two 
coats of one priming coat on new work  

1822.44 9.10 Sqm 

31 16.79 2nd 
Ed. 

Painting two coats of exterior paint 4003.79 48.75 Sqm 

32 16.81 2nd 
Ed. 

Providing and applying two coats white cement 
base putty (JK / Birla Make) 

5826.24 11.35 Sqm 

33 18.1 (c) Steel work, fixed independently without 
connecting plates, including cutting, hoisting 
and fixing in position in (c) tees, angles and 
channels 

13.38 964.10 Qtl 
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34 18.1  ( c) 

LR 
Steel work, fixed independently without 
connecting plates, including cutting, hoisting 
and fixing in position in (c) tees, angles and 
channels 

6.23 70.35 Qtl 

35 18.18 (b) Supplying and fixing rolling shutters, of 
approved make, M. S. Laths interlocked 
together through their entire length, and 
jointed together, at the end, by end locks 
mounted (b) with 80mm x 1.25mm M.S.Laths 
on specially designed pipe shaft, with brackets, 
side guides, 27.5 cm long wire spring grade no. 
2,and arrangement for 

35.67 401.75 Sqm 

36 18.22 Fe-500 EQR TMT steel bars for R.C.C., work, 
where not included in the complete rate of 
R.C.C., including bending, binding, and placing 
in position complete.  

1.101 927.05 Qtl 

37 18.34 C Pressed steel frame 127mx50mx40 mm as per 
HSR 
(a) Door and window frame size 89mm x 50mm 
with 40mm wide single rebate  

24.45 71.55 Mtr. 

    (c) Door and window frame size 
127mx50mx40mm 

20.11 76.80 Mtr. 

38 8.18 (a) LR Removing door and windows (wood and steel) 
with chowkats by making recesses in wall when 
the wall is not to be dismantled (a) doors 

13 11.90 Each 

39 8.24 Removing rolling shutters including top cover, 
brackets and side guides etc. complete 

35.67 2.10 Sqm 

40 10.82 
+10.95 (a) 

Cement concrete 1:1 ½ :3 with stone aggregate 
20 mm nominal size for reinforced concrete 
work in slabs excluding steel reinforcement, 
but including centering and shuttering, laid in 
all respects.  (A) up to 13' 

0.89 1084.80 Cum 

41 10.115- 
Note 

25mm thick CC toping 1:2:4  38.2 17.95 Sqm 

42 14.89 2nd 
Ed. 

Providing and fixing vitrified tile of size 600 x 
600mm of approved make 

35.83 924.30 Sqm 

43 14.90 2nd 
Ed. 

Providing and fixing vitrified tile of size 600 x 
600mm of approved make in skirting and dado 

4.71 929.80 Sqm 

44 10.60 Cement concrete 1: 1/2:3  with stone aggregate 
20 mm nominal size in first storey up to 4 
meters above plinth level (up to 13'). CC Block 

1.31 708.75 Cum 

45 31.17 (a) Supply and erection of miniature circuit 
breaker/isolator 240/415 V in the existing 
distribution board including making necessary 
connections (a) Miniature Circuit Breakers of 9 
K.A. breaking capacity (ii)6 amp to 32 amp SP 

13 95 Each  

    b) i Isolator 40 amp. DP 8 164 Each  
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46 31.18 xi) Bakelite button holder large size 16 6.20 Each 

47 31.22 (i) Earthing with G.I. earth pipe 4.5 m long and 
40 mm dia with masonry enclosures on the top 
etc. as required 

4 378 Each  

    (ii) Extra for using salt and charcoal/coke for 
pipe earth electrodes as required 

4 125 Each  

    (xii) Pdg. and laying earth connections from 
earth electrode with 4.00 mm dia G.I wire in 
15mm dia G.I. pipe from earth electrode as 
required 

20 24.50 Mtr 

48 31.26 Supply and erection of underground cable 
loose in existing pipe or trenches complete 
with necessary connections:-  
 iv) 10 Sqmm 2 core cable Armoured) 

130.00 27.80 Mtr 

49 31.36 
(2nd Ed.) 

Wiring in 1.5 Sqmm PVC insulated copper 
conductor cable in 1.6 mm thick conduit Pipe.  
(ii) Light Point: Medium Point 

32 433 Each 

    (vii) 3-Pin 5amp. Plug point with 4 Sqmm PVC 
insulated copper conductor cable including 
earthing the 3rd pin etc.  (a) Short point  

16 283 Each 

50 31.40 
(2nd Ed.) 

Supply and erection of PVC unshethed copper 
conductor cable single core 1100 volts grade in 
pipe of suitable size excluding cost and erection 
of pipe          
(i) cable size 1.5 Sqmm    (3 / 0.81mm) 

717.4 10.20 Mtr 

51 31.41  2nd 
Ed. 

Supply and erection of double door sheet steel 
enclosure distribution board suitable for MCBs 
and ELCBs etc. recessed in wall including 
bonding to earth with all labor and material 
required to complete the job in all respect upto 
to the entire satisfaction of the Engineer in- 
Charge of the work. (ii) 8 way, SP&N 
(Horizontal). 

4 870 Each 

52 31.30 III 
(xv) 

S/E 32mm dia meter 1.5 Mtr. Long bracket (B-
Class) making an angle of 10 degree to 15 
degree with horizontal plane for mounting 
street light fitting fixing of GI Bracket on wall 
with 2 Nos. 32 x 3mm thick MS clamps 
including cost of cutting welding of GI pipe 
complete with cement sand mixture, bolts and 
nuts etc. including necessary connections. 

26 102 Each 

53 31.48 2nd 
Ed. 

Supply and erection of MS saddles and clamps 
on wall / RCC parapet for fixing underground 
cable at a distance of 0.60 mt center to centre 
fixed by means of rawl plug incl the cost of all 
labour and material required the material for 
complete the job. 

353 5 Each  
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54 31.44 

(2nd Ed) 
Supply and erection of PVC conduit pipe ISI 
Marked (medium) recessed in wall / ceiling etc. 
including cost of PVC bends, inspection box and 
all other material required to complete the job 
in all respect upto the entire satisfaction of 
Engineer-in-Charge of work. (b) 25mm dia 

356.50 37 Mtr 

 
NON SCHEDULE ITEMS 

 
Sr. 
No. 

NS  
Item 

Description QTY UNIT Rate to be 
quoted by the 

bidder 
1 NS Earth filling under floors and roads with good 

earth and free from leaves, mud, vegetable 
matter, slush and other material brought from 
outside with any lead including ramming, 
watering, consolidation, compaction, loading 
and unloading and rolling to specifications 
complete. 

1.70 Cum  

2 NS Providing and fixing of monkey jali shutter with 
frame angle 50mmX50mmX6mm and made 
from angle 50mmx5mm complete in all respect 
as per drawing attached on R/S opening of size 
6'X8' including priming and 2 coats of synthetic 
enamel paint complete fixed in position 

4 Each  

3 NS Providing and fixing Hi. Rib profiled sheets 
0.60mm TCT (Total Coated Thickness) Hi. Tensile 
Galvalume steel sheet, having a hot dip metalic 
Zinc-Aluminium Alloy (AZ-150) coating of 
minimum (150 gms / sqm) with 550 Mpa yield 
strength of approved blue colour (RAL-5012) 
fixed with hex head self-drilling screw Sloping 
roof without curvature complete in all respect 
as per approved specification by department. 

2612.11 Sqm  

4 NS Providing and fixing Hi. Rib profiled sheets 
0.50mm TCT (Total Coated Thickness) Hi. Tensile 
Galvalume steel sheet, having a hot dip metalic 
Zinc-Aluminium Alloy (AZ-150) coating of 
minimum (150 gms / sqm) with 550 Mpa yield 
strength of approved blue colour (RAL-5012) 
fixed with hex head self-drilling screw Sloping 
roof without curvature complete in all respect 
as per approved specification by department. 

145.48 Sqm  

5 NS Providing and fixing concertina wire 610mm dia 
for boundary wall 
 

621.18 Mtr  

6 NS Providing and fixing of concertina runner  4969.45 Mtr  
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7 NS Supply and installation of LED STREET light 

luminaires 45 watt of Make PHILIPS /BAJAJ 
/WIPRO or any other make approved in Haryana 
Govt. Deptt. / Board/ Corporation. 

26 Each  

NOTE:    1.The agency should have executed at least one work of 80% amount OR two works of  50%   
     amount OR three works of 40% amount of similar nature. 
  2. The descriptions of items are given in brief which may be read complete as per          
       chapter no. mentioned according to HSR 1988.  
  3. The sanctioned ceiling premium are applicable as per Haryana Gazette  Notification  dated     
       22.11.2011 as applicable w.e.f. 22.11.2011 as got approved by Hr. PWD B & R Deptt. 
  4. No premium will be allowed on N.S. items. 
  5 .The rates of HSR Items depicted in the DNIT are  basic rates without sanctioned       
       ceiling premium. 
 
Recovery of old material (Fixed rates for below given items). 
  (i) Old Bricks 112 Nos. @ Rs. 3150/- per 1000 Nos. 
  (ii) Old Brick bats and tile bats 0.71 Cum @ Rs. 319/- per cum. 
  (iii) Old steel 67.50 Kg @ Rs.28/- per Kg. 
  (iv) Old angle 1338.54 Kg @ Rs.28/- per Kg. 
  (v) Old barbed wire fencing 357.73 Kg @ Rs.28/- per Kg. 
  (vi) Old Rolling shutter 400 Kg @ Rs.28/- per Kg. 
  (vii) Old monkey jail shutter 467.52 Kg @ Rs.28/- per Kg. 
  (viii) Old ACC sheet 339 Nos. @ Rs.40/- Each. 
  (ix) Old tiles 894 Nos. @ Rs. 3150/- per 1000 Nos. 
 
 
 
HDM     CHD/SDE (P)   XEN (HQ) 
Hafed PKL       Hafed PKL     Hafed PKL      
     
 
      APPROVED BY 
 
 
 

 SUPERINTENDING ENGINEER 
      HAFED, PANCHKULA        


