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CORRIGENDUM-III 

Tender reference: 2020_HBC_116133_1    Dated:23.01.2020 

E-Tender for construction of Open Plinths under CAP Hiring Scheme-2019. 

Please note following changes/modifications in the tender documents:- 

(A) As per the provision of item No.14 as mentioned at Page 13 of MTF, Bank 

Guarantee, if any, may be submitted on or before 10.30 AM on 11.02.2020 

without fail i.e. on the day of opening of online bid at Hafed Corporate Office, 

Sector-5, Panchkula. 

(B)  

Sl. 
No 

Existing Clause Modified Clause 

1 20. Pit-less Electronic Lorry Weigh Bridge 
of at least 40 Metric Tonne of standard 
make should be installed. 
 

20. Pit-less Electronic Lorry Weigh Bridge 
of at least 40 Metric Tonne of standard 
make /BIS Standard. 
 

2 23 (b) The Bidder shall also provide Data 
Entry Operators along with computer 
hardware to ensure data entry on daily 
basis as stipulated in the Tender. 
 

23 (b) The Bidder shall also provide Data 
Entry Operators along with computer 
hardware to ensure data entry on daily 
basis as stipulated in the Tender. For 
every5000 MT, unit should have at least 
one Data Entry operator upto 20000 MT 
CAP and one for every 10000 MT beyond 
20000 MTs CAP. 
 

3 Price Bid, Annexure I 
 
10. Lessee shall pay / reimburse the 
electricity charges and water charges as 
per the bills received from the respective 
authorities. 

Price Bid, Annexure I 
 
For Lease Only: 
10. The electricity and water charges 
would be paid/borne by the Nodal agency.  
 
For Lease with Services: 
10. The electricity and water charges 
would be borne the investor. 

4 Annexure I 
Providing of necessary infrastructure for 

Annexure I 
Providing of necessary infrastructure for 



proper up keep of health of foodgrain 
stocks in cap by the investors at 
warehouses: 
 

5 LDPE 
covers 

32”x21”x17” 
Avg. BIS 

specification 
No. 2508/2016 

36 

 

proper up-keep of health of foodgrain 
stocks in CAP by the investors at 
warehouses: 
 

5 
 
 

LDPE 
covers 

32 feets x 21 feets x 
17 feets Avg. BIS 
specification No. 

2508/2016 

36 

 

*IS 14611:16 referred by Punjab /Pungrain is meant for Cross Laminated fumigation covers 
(CLTF). 
 
 In addition to above, following are the clarification /comments on the queries   

Sl. 
No. 

Queries raised Clarification/Comments 

1. Storage and Administrative Charges 
payable to Nodal Agency are not 
mentioned in MTF. The same are also 
required for comparison of bids received 
for both “Lease only” and “Lease with 
services” for same locations as per MTF 

The issue of Supervision and PMS charges 
is under examination in Ministry. Ministry 
has been requested to convey the same at 
the earliest. 

2. Office block and other ancillary structures 
are mentioned in the specifications 
provided in MTF for construction of CAP, 
however, no detailed specifications of 
office block have been provided. 

Keeping in view the time constraints for 
construction of Cap for utilizing the same 
during KMS 2020-21, such specifications 
were not specified and the same may be 
taken care of at the level of Nodal Agency 
and FCI RO. 

3. Draft agreement between FCI and Nodal 
Agency is not provided. The same needs to 
be expedited so that Pungrain is aware of 
the implications of implementation of CAP 
Hiring Scheme 2019, before finalization of 
the tender. 

This matter under process and shall be 
communicated shortly. 

4. In clause 5K of the 
specifications/schedule-I, the number of 
Fire Extinguishers and their capacity and 
standards to be provided by the bidders 
must be clearly enumerated in place of ‘as 
per Govt. rules’. It also needs to be 
clarified that the charges on installation 
and maintenance of fire extinguishers shall 
be payable by the Plinth owners. 

Since, guidelines regarding Fire 
Extinguishers are not available in FCI, 
Nodal Agency may be advised to decide at 
their level as per relevant guidelines for 
ensuring safety of the stocks and meeting 
other related statutory obligations. 
 
 

5. A Deputy District Manager/Assistant Food 
Supplies Officer level of Pungrain needs to 
be included in the Committee of Officers of 
Inspection of CAP provided in Clause 7 of 
the Schedule-1. 

Nodal agency may associate Officers at 
their level for their satisfaction.  
 
 

6 In addition to above the State Govt./Nodal 
agency has modified the MTF. 
(i) The cost of tender form has been kept 
as Rs 5000/- per tender form per site. 
 
(ii) A provision of installation of CCTV 
cameras as the weighbridge has been 
added in view of direction of Hon’ble 
Punjab & Haryana High Court in a 
separate case. 

Nodal agency has already floated the 
tender and done it. Therefore, no 
comments are offered.    
 
 
 
 
 
 

7 There is a policy of Wooden Crates and Stacks cannot be built on Dunnage sheet 



Polly Pallets at point no. 07 and 08 of 
Appendix-1 of MTF of CAP Hiring Scheme-
2019. According to this, a CAP must be 
constructed in a minimum period of 2 year.  
 
In this short period, it is impossible to 
make availability of wooden crates for a 
CAP of 25 LMT. 

in CAP/Open capacities as the bottom 
bags will get affected during rainy season.  
Thus, the provision of wooden crates/poly 
pallets is mandatory in the case of CAP. 
 

8 Indicative provisions have been made in 
the ongoing MTF for the construction of the 
said CAP, please request to provide 
detailed drawings of the following 
proposed works, so that the deviation 
situation is not created like PEG godown 
and the work can be completed on time as 
per the provision. 
1.Standard drawing for construction of 

CAP of 2500 MT 
2. Motorable brick paved Road 
3. Office building, Sanitary Post, 

lavatory-cum-bath 
4. Barbed wire fencing 
5. Open surface drains 
6. Toilet 
7. Provision of Electric street lighting 

poles 
8. Water Supply 
9. Labour shed and urinal point 

The specifications were kept relaxed 
keeping in view the time constraints as 
recommended by the Committee of Food 
Secretaries. However, the Nodal agency 
may take all such steps to ensure that 
capacity is storage-worthy and is ready 
before RMS 2020-21. 
 
 

9 CAP has a provision of 23 cm thick brick 
wall, which does not seem appropriate in 
terms of durability. As well as chain link 
fencing will be used in place of barbed 
wire fencing. 
 

The specification has been prescribed in 
consultation with Engineering Division and 
appears to be alright. There is no bar on 
using any type of fencing superior to or 
equal to barbed wire fencing. Barbed 
fencing wire is the minimum requirement.  

10 As per MTF, construction of CAP should be 
nearest to Railway rake point which is not 
possible for getting proposal. 

CAP sites preferably need to be closer to 
the Railway Rake point. Thus, it is not a 
mandatory condition and distance from 
railhead is to be used for normalization of 
bids received for comparison.  

11 As per CAP Scheme, 90 days are provided 
for constructions of godown, it is 
apprehended that 90 days period will not 
be sufficient for the same. 

The matter has been examined in 
consultation with Engineering Division and 
the period of construction has been 
reduced to 60 days. Nodal agency has to 
examine the issue properly as the stocks 
of RMS 2020-21 are to be stored on the 
proposed CAPs. Any further delay in 
availability of CAP may defeat the purpose.  

12 There should be Tri-partite Agreement 
between FCI, Nodal Agency and Investor. 

As per the Scheme, there is provision of 
Agreement between Nodal Agency and 
Pvt. Investors and another Agreement 
between FCI and Nodal Agency.  

13 MTF doesn’t specify that in case of any 
deviation, matter is to be submitted to SLC 
through GRC. 

The role of SLC has been envisaged for 
examining the locations and deciding 
whether such storage capacity is really 
required and the extent to which it is 
required before giving approval of 
rates/proposals. 
 
GRC has been constituted to redress the 



grievances at the time of takeover of 
capacity. 

14 There should be time bound manner and 
online payment to the investor by 15th of 
the next month. 

Already there is provision as per Clause 
no.1 of Agreement between Nodal agency 
and the investor that the lessee shall make 
payment to the lessor within 15 days from 
the date of receipt of the bill. Hence, there 
is no need for modification in this. 

15 It is proposed that paddy may be stored in 
CAP, in case, wheat stocks are not 
available. 

MPWLC has proposed that paddy may be 
stored in the CAP in case wheat is not 
available. It is stated that CAP capacity is 
to be built for storage of wheat stocks 
during the RMS 2020-21. This needs to be 
ensured by Nodal Agency 

16 It may be specified that out of FCI and 
Nodal Agency, who shall be responsible 
for ensuring capacity utilization. 

Nodal Agency shall be responsible for 
ensuring capacity utilization of the CAP. 
 

 

 

MANAGING DIRECTOR 

  


