## Corrigendum Notice

The change of terms and conditions of the tender No. 2023\_HBC\_328173\_1 are as under:

S N	Particulars	Existing terms and conditions	Revised terms and conditions
	Payment terms		
1 a	10% Mobilization Advance of the Contract Value against Bank Guarantee of equivalent amount	10%	10%
b	After receipt of material/ machinery at site	40%	55%
C	on erection and installation	30%	20%
d	on Commissioning of the Plant and verification report	15%	10%
е	on successful completion of work against submission of Performance Guarantee	5%	5%
2	Regarding Electricity	Clause 4.9 of Tender doc Electricity and Water Supply at Site The Hafed shall arrange electricity and water supply at the Site at its own cost during the execution of the Contract. Cost of electricity and water required during the execution of the Contract shall be payable by the Contractor.	The electricity and water connection to be supplied by Hafed and the monthly usage charges of bills will be paid by the successful bidders as per actual.
3	Statutory approval	Clause 5.2 b NOC (no objection certificate)/Statutory approval drawings/certificate from all the necessary government bodies shall be submitted to The Owner before the trial run from start of LOI date. • Discrepancies, variations changes in drawings shall be brought to the notice of the Owner and written approval shall be obtained by the Contractor before starting the work.	All the necessary approvals from the concerned departments will be obtained by the successful bidder for the works / jobs undertaken / done by the successful bidders. However, approvals if any required before start of the project will be obtained by Hafed.
4	Trial Run	CLAUSE 3.1 GCC -"Trial Run "means a period of one months after commissioning of the facility with necessary indicators as specified in the NIT or as	The successful bidder will supply the supervisory skilled manpower for the trial period of three months. However, the unskilled manpower and raw

		required for the successful operations of the facility including raw materials, consumables etc. The cost towards trial run for the period of one months of the processing facility shall be borne by the contractor.	
5	Drawing and BOQs		Grant Thornton India, the PMC engaged by Hafed will provide the Detailed drawings of the BOQ, Civil and PEB Infra drawings, Site Plan, LT and Main Panel Details, electrical drawings and other necessary BOQs for the tender