THE HARYANA STATE COOPERATIVE SUPPLY
AND MARKETING FEDERATION LIMITED

CORPORATE OFFICE, SECTOR 5, PANCHKULA HARYANA (INDIA)
TEL: 2590520-24, FAX: 2590711 E-mail: hafed@hry.nic.in

Web-site: www.hafed.gov.in
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No. Hafed/EE (HQ)/Drg./4239

Dated: 06.02.2013

Notice Inviting E-Tender -(E-Tendering Website: http://hafed.etenders.in)

Online bids are hereby invited for the following work:

Sr. | Name of Work Estimated | Earnest | Time Limit Downloading | Re-encryption
No Cost Money of tender of online bids
(in lac) (in lac) document and

online bid

preparation /

hash

Submission

Date & Time

1 Providing and fixing of Self | 451.23 9.03 1 Month | 11-02-2013 26-02-2013
Supported Arch Shaped (From the | 17:01 Hrs. 17:01 Hrs.
Galvalume Sheet Roofing for date of | To To
55000 MT Capacity Food intimation of | 26-02-2013 28-02-2013
Storage Godowns at Hafed completion of | 16:00 Hrs. 17:00 Hrs.
Sugar Mill Panniwala Mota Gutter Beam)

(Sirsa).

2 Providing and fixing of Self | 78.77 1.58 1 Month 11-02-2013 26-02-2013
Supported Arch Shaped (From the 17:01 Hrs. 17:01 Hrs.
Galvalume Sheet Roofing for date of To To
9600 MT Capacity Food intimation of 26-02-2013 28-02-2013
Storage Godowns at Hafed completion of | 16:00 Hrs. 17:00 Hrs.
Buffer Complex (Karnal). Gutter Beam)

3 Providing and fixing of Self | 184.53 3.69 1 Month 11-02-2013 26-02-2013
Supported Arch Shaped (From the 17:01 Hrs. 17:01 Hrs.
Galvalume Sheet Roofing for date of To To
22490 MT Capacity Food intimation of 26-02-2013 28-02-2013
Storage Godowns at Hafed completion of | 16:00 Hrs. 17:00 Hrs.
Newal (Karnal). Gutter Beam)

4 Providing and fixing of Self | 80.71 1.62 1 Month 11-02-2013 26-02-2013
Supported Arch Shaped (From the 17:01 Hrs. 17:01 Hrs.
Galvalume Sheet Roofing for date of To To
10000 MT Capacity Food intimation of 26-02-2013 28-02-2013
Storage Godowns at Hafed completion of | 16:00 Hrs. 17:00 Hrs.
Complex Bhaini (Kurukshetra Gutter Beam)

5 Providing and fixing of Self | 136.84 2.74 1 Month 11-02-2013 26-02-2013
Supported Arch Shaped (From the 17:01 Hrs. 17:01 Hrs.
Galvalume Sheet Roofing for date of To To
16680 MT Capacity Food intimation of | 26-02-2013 28-02-2013
Storage Godowns at Hafed completion of | 16:00 Hrs. 17:00 Hrs.
Complex Bhattu Kalan Gutter Beam)

(Fatehabad)



http://www.hafed.gov.in/
http://hswc.etenders.in/

6 Providing and fixing of Self | 185.00 3.70 1 Month 11-02-2013 26-02-2013
Supported Arch Shaped (From the 17:01 Hrs. 17:01 Hrs.
Galvalume Sheet Roofing for date of To To
22920 MT Capacity Food intimation of | 26-02-2013 28-02-2013
Storage Godowns at Hafed completion of | 16:00 Hrs. 17:00 Hrs.
Complex Hansi (Hissar). Gutter Beam)

7 Providing and fixing of Self | 53.91 1.08 1 Month 11-02-2013 26-02-2013
Supported Arch Shaped (From the 17:01 Hrs. 17:01 Hrs.
Galvalume Sheet Roofing for date of To To
6670 MT Capacity Food intimation of | 26-02-2013 28-02-2013
Storage Godowns at Hafed completion of | 16:00 Hrs. 17:00 Hrs.
Complex Kheri Jalab (Hissar). Gutter Beam)

8 Providing and fixing of Self | 72.64 1.46 1 Month 11-02-2013 26-02-2013
Supported Arch Shaped (From the 17:01 Hrs. 17:01 Hrs.
Galvalume Sheet Roofing for date of To To
9000 MT Capacity Food intimation of | 26-02-2013 28-02-2013
Storage Godowns at Hafed completion of | 16:00 Hrs. 17:00 Hrs.
Complex Ladwa (Kurukshetra) Gutter Beam)

9 Providing and fixing of Self | 82.04 1.64 1 Month 11-02-2013 26-02-2013
Supported Arch Shaped (From the 17:01 Hrs. 17:01 Hrs.
Galvalume Sheet Roofing for date of To To
10000 MT Capacity Food intimation of 26-02-2013 28-02-2013
Storage Godowns at Hafed completion of | 16:00 Hrs. 17:00 Hrs.
Complex at Madina(Rohtak). Gutter Beam)

10 | Providing and fixing of Self | 90.92 1.82 1 Month 11-02-2013 26-02-2013
Supported Arch Shaped (From the 17:01 Hrs. 17:01 Hrs.
Galvalume Sheet Roofing for date of To To
11265 MT Capacity Food intimation of | 26-02-2013 28-02-2013
Storage Godowns at Hafed completion of | 16:00 Hrs. 17:00 Hrs.
Complex Mustafabad (Yamuna Gutter Beam)

Nagar)

11 | Providing and fixing of Self | 61.49 1.23 1 Month 11-02-2013 26-02-2013
Supported Arch Shaped (From the 17:01 Hrs. 17:01 Hrs.
Galvalume Sheet Roofing for date of To To
7600 MT Capacity Food intimation of 26-02-2013 28-02-2013
Storage Godowns at Hafed completion of | 16:00 Hrs. 17:00 Hrs.
Complex Radaur (Yamuna Gutter Beam)

Nagar)

12 | Providing and fixing of Self | 74.52 1.49 1 Month 11-02-2013 26-02-2013
Supported Arch Shaped (From the 17:01 Hrs. 17:01 Hrs.
Galvalume Sheet Roofing for date of To To
9182 MT Capacity Food intimation of 26-02-2013 28-02-2013
Storage Godowns at Hafed completion of | 16:00 Hrs. 17:00 Hrs.
Complex Saktakhera (Sirsa). Gutter Beam)

13 | Providing and fixing of Self | 47.35 0.95 1 Month 11-02-2013 26-02-2013
Supported Arch Shaped (From the 17:01 Hrs. 17:01 Hrs.
Galvalume Sheet Roofing for date of To To
5770 MT Capacity Food intimation of | 26-02-2013 28-02-2013
Storage Godowns at Hafed completion of | 16:00 Hrs. 17:00 Hrs.

Complex Sampla (Rohtak) &
Rohtak.

Gutter Beam)




14 | Providing and fixing of Self | 88.11 1.77 1 Month 11-02-2013 26-02-2013
Supported Arch Shaped (From the 17:01 Hrs. 17:01 Hrs.
Galvalume Sheet Roofing for date of To To
10764 MT Capacity Food intimation of | 26-02-2013 28-02-2013
Storage Godowns at Hafed completion of | 16:00 Hrs. 17:00 Hrs.
Complex at Talav (Jhajjar) Gutter Beam)

15 | Providing and fixing of Self | 161.42 3.23 1 Month 11-02-2013 26-02-2013
Supported Arch Shaped (From the 17:01 Hrs. 17:01 Hrs.
Galvalume Sheet Roofing for date of To To
20000 MT Capacity Food intimation of 26-02-2013 28-02-2013
Storage Godowns at Hafed completion of | 16:00 Hrs. 17:00 Hrs.
Sugar Mill Assandh. Gutter Beam)

16 | Providing and fixing of Self | 82.10 1.65 1 Month 11-02-2013 26-02-2013
Supported Arch Shaped (From the 17:01 Hrs. 17:01 Hrs.
Galvalume Sheet Roofing for date of To To
10000 MT Capacity Food intimation of 26-02-2013 28-02-2013
Storage Godowns at Hafed completion of | 16:00 Hrs. 17:00 Hrs.
Complex Jakhal, (Fatehabad). Gutter Beam)

17 | Providing and fixing of Self | 123.06 2.47 1 Month 11-02-2013 26-02-2013
Supported Arch Shaped (From the 17:01 Hrs. 17:01 Hrs.
Galvalume Sheet Roofing for date of To To
15000 MT Capacity Food intimation of 26-02-2013 28-02-2013
Storage Godowns at Hafed completion of | 16:00 Hrs. 17:00 Hrs.
Complex Tohana, (Fatehabad). Gutter Beam)

18 | Providing and fixing of Self | 121.09 2.43 1 Month 11-02-2013 26-02-2013
Supported Arch Shaped (From the 17:01 Hrs. 17:01 Hrs.
Galvalume Sheet Roofing for date of To To
15000 MT Capacity Food intimation of | 26-02-2013 28-02-2013
Storage Godowns at Hafed completion of | 16:00 Hrs. 17:00 Hrs.
Complex Bhuna (Fatehabad) Gutter Beam)

19 | Providing and fixing of Self | 451.23 9.03 1 Month 11-02-2013 26-02-2013
Supported Arch Shaped (From the 17:01 Hrs. 17:01 Hrs.
Galvalume Sheet Roofing for date of To To
55000 MT Capacity Food intimation of 26-02-2013 28-02-2013
Storage Godowns at Hafed completion of | 16:00 Hrs. 17:00 Hrs.
Complex at Ding (Sirsa). Gutter Beam)

20 | Providing and fixing of Self | 75.80 1.52 1 Month 11-02-2013 26-02-2013
Supported Arch Shaped (From the 17:01 Hrs. 17:01 Hrs.
Galvalume Sheet Roofing for date of To To
9200 MT Capacity Food intimation of 26-02-2013 28-02-2013
Storage Godowns at Hafed completion of | 16:00 Hrs. 17:00 Hrs.
Complex Ganaur (Sonepat). Gutter Beam)

21 | Providing and fixing of Self | 56.51 1.13 1 Month 11-02-2013 26-02-2013
Supported Arch Shaped (From the 17:01 Hrs. 17:01 Hrs.
Galvalume Sheet Roofing for date of To To
7000 MT Capacity Food intimation of 26-02-2013 28-02-2013
Storage Godowns at Hafed completion of | 16:00 Hrs. 17:00 Hrs.

Complex Gohana (Sonepat).

Gutter Beam)




22 | Providing and fixing of Self | 57.44 1.15 1 Month 11-02-2013 26-02-2013
Supported Arch Shaped (From the 17:01 Hrs. 17:01 Hrs.
Galvalume Sheet Roofing for date of To To
7000 MT Capacity Food intimation of | 26-02-2013 28-02-2013
Storage Godowns at Hafed completion of | 16:00 Hrs. 17:00 Hrs.
Complex Jagadhri (Yamuna Gutter Beam)

Nagar).

23 | Providing and fixing of Self | 143.91 2.88 1 Month 11-02-2013 26-02-2013
Supported Arch Shaped (From the 17:01 Hrs. 17:01 Hrs.
Galvalume Sheet Roofing for date of To To
17520 MT Capacity Food intimation of | 26-02-2013 28-02-2013
Storage Godowns at Hafed completion of | 16:00 Hrs. 17:00 Hrs.
Complex Jind. Gutter Beam)

24 | Providing and fixing of Self | 153.26 3.07 1 Month 11-02-2013 26-02-2013
Supported Arch Shaped (From the 17:01 Hrs. 17:01 Hrs.
Galvalume Sheet Roofing for date of To To
18760 MT Capacity Food intimation of | 26-02-2013 28-02-2013
Storage Godowns at Hafed completion of | 16:00 Hrs. 17:00 Hrs.
Complex, Israna (Panipat), Gutter Beam)

Panipat & Kaithal.

25 | Providing and fixing of Self | 75.80 1.52 1 Month 11-02-2013 26-02-2013
Supported Arch Shaped (From the 17:01 Hrs. 17:01 Hrs.
Galvalume Sheet Roofing for date of To To
9200 MT Capacity Food intimation of 26-02-2013 28-02-2013
Storage Godowns at Hafed completion of | 16:00 Hrs. 17:00 Hrs.
Complex Khuslipur Gutter Beam)

(Faridabad).

26 | Providing and fixing of Self | 47.29 0.95 1 Month 11-02-2013 26-02-2013
Supported Arch Shaped (From the 17:01 Hrs. 17:01 Hrs.
Galvalume Sheet Roofing for date of To To
5840 MT Capacity Food intimation of 26-02-2013 28-02-2013
Storage Godowns at Hafed completion of | 16:00 Hrs. 17:00 Hrs.
Complex Narwana (Jind). Gutter Beam)

27 | Providing and fixing of Self | 123.06 2.47 1 Month 11-02-2013 26-02-2013
Supported Arch Shaped (From the 17:01 Hrs. 17:01 Hrs.
Galvalume Sheet Roofing for date of To To
15000 MT Capacity Food intimation of 26-02-2013 28-02-2013
Storage Godowns at Hafed completion of | 16:00 Hrs. 17:00 Hrs.
Complex Nilokheri (Karnal). Gutter Beam)

28 | Providing and fixing of Self | 70.94 1.42 1 Month 11-02-2013 26-02-2013
Supported Arch Shaped (From the 17:01 Hrs. 17:01 Hrs.
Galvalume Sheet Roofing for date of To To
8750 MT Capacity Food intimation of 26-02-2013 28-02-2013
Storage Godowns at Hafed completion of | 16:00 Hrs. 17:00 Hrs.
Complex Pipli (Kurukshetra). Gutter Beam)

29 | Providing and fixing of Self | 85.80 1.72 1 Month 11-02-2013 26-02-2013
Supported Arch Shaped (From the 17:01 Hrs. 17:01 Hrs.
Galvalume Sheet Roofing for date of To To
10440 MT Capacity Food intimation of | 26-02-2013 28-02-2013
Storage Godowns at Hafed completion of | 16:00 Hrs. 17:00 Hrs.

Complex Taraori (Karnal).

Gutter Beam)




30 | Providing and fixing of Self | 47.24 0.95 1 Month 11-02-2013 26-02-2013
Supported Arch Shaped (From the 17:01 Hrs. 17:01 Hrs.
Galvalume Sheet Roofing for date of To To
5840 MT Capacity Food intimation of | 26-02-2013 28-02-2013
Storage Godowns at Hafed completion of | 16:00 Hrs. 17:00 Hrs.
Complex Kharia (Sirsa). Gutter Beam)

31 | Providing and fixing of Self | 820.42 16.41 1 Month 11-02-2013 26-02-2013
Supported Arch Shaped (From the 17:01 Hrs. 17:01 Hrs.
Galvalume Sheet Roofing for date of To To
100000 MT Capacity Food intimation of | 26-02-2013 28-02-2013
Storage Godowns at Hafed completion of | 16:00 Hrs. 17:00 Hrs.
Complex Panniwalamota Gutter Beam)

(Sirsa).

32 | Providing and fixing of Self | 246.13 4.93 1 Month 11-02-2013 26-02-2013
Supported Arch Shaped (From the 17:01 Hrs. 17:01 Hrs.
Galvalume Sheet Roofing for date of To To
30000 MT Capacity Food intimation of 26-02-2013 28-02-2013
Storage Godowns at Hafed completion of | 16:00 Hrs. 17:00 Hrs.
Complex Mithisurera (Sirsa). Gutter Beam)

33 | Providing and fixing of Self | 225.62 4.52 1 Month 11-02-2013 26-02-2013
Supported Arch Shaped (From the 17:01 Hrs. 17:01 Hrs.
Galvalume Sheet Roofing for date of To To
27500 MT Capacity Food intimation of | 26-02-2013 28-02-2013
Storage Godowns at Hafed completion of | 16:00 Hrs. 17:00 Hrs.
Complex Murthal (Sonepat). Gutter Beam)

34 | Providing and fixing of Self | 410.76 8.22 1 Month 11-02-2013 26-02-2013
Supported Arch Shaped (From the 17:01 Hrs. 17:01 Hrs.
Galvalume Sheet Roofing for date of To To
50068 MT Capacity Food intimation of 26-02-2013 28-02-2013
Storage Godowns at Hafed completion of | 16:00 Hrs. 17:00 Hrs.
Complex, Kalanwali (Sirsa). Gutter Beam)

35 | Providing and fixing of Self | 153.87 3.08 1 Month 11-02-2013 26-02-2013
Supported Arch Shaped (From the 17:01 Hrs. 17:01 Hrs.
Galvalume Sheet Roofing for date of To To
18755 MT Capacity Food intimation of | 26-02-2013 28-02-2013
Storage Godowns at Hafed completion of | 16:00 Hrs. 17:00 Hrs.
Complex Kelnia Road, Sirsa & Gutter Beam)

Dabwali Road Sirsa.

36 | Providing and fixing of Self | 271.14 5.43 1 Month 11-02-2013 26-02-2013
Supported Arch Shaped (From the 17:01 Hrs. 17:01 Hrs.
Galvalume Sheet Roofing for date of To To
33824 MT Capacity Food intimation of 26-02-2013 28-02-2013
Storage Godowns at Hafed completion of | 16:00 Hrs. 17:00 Hrs.
Complex Ratia (Fatehabad). Gutter Beam)

Tender documents can be downloaded online from the Portal
by the Firms / Individual registered on the Portal.

: http:/ /hafed.etenders.in



http://haryanaphed.etenders.in/
http://haryanaphed.etenders.in/

2. As the Bids are to be submitted online and are required to be encrypted and
digitally signed, the Bidders are advised to obtain Digital Signature Certificate (DSC)
at the earliest. For obtaining Digital Certificate, the Bidders should follow point No.
3 under -Annexure-A - Conditions of e-tenderingll.

* Tenders can be purchased/downloaded/opened as per the schedule given above.

Sealed item rate tenders on prescribed forms are invited from the approved
contractors/societies borne on the approved 1list of appropriate class of
contractors/societies for specific nature of work, in PWD(B&R) Haryana, MES,
Railways, CPWD, HUDA, HSAMB, Haryana Warehousing Corporation, HPHC or any other
State/Centre Govt. Deptt/Board/Corporation for the above mentioned works, in sealed
envelope as per the schedule given above from the office of the undersigned and the
same will be opened as per the schedule given above respectively in the office of
undersigned 1in the presence of intending contractors or their authorized

representatives, who may choose to attend for the purpose.

Tender documents can be obtained on making prescribed payment of: -

Rs. 500/- for the works costing upto Rs.5.00 lacs

Rs.1000/-for the works costing above Rs.5.00 lacs upto Rs.25.00 lacs.
Rs.5000/- for the works costing above Rs.25.00 lacs upto Rs.1.00 Crore
Rs. 15000/- for the works above Rs.1.00 Crore upto Rs.5.00 Crores.

Rs. 20000/- for the works above Rs.5.00 Crore upto Rs.50.00 Crores.
Rs. 50000/- for the works more than Rs.50.00 Crores

(Non Refundable) For purchasing the tender documents online, contractors are required to
pay the tender documents fees online using the electronic payments gateway service. For
online payments, please refer to the Home page of the e-tendering Portal
http://hafed.etenders.in

The tenderers should submit one envelope containing earnest money and

containing the other required documents supporting the eligibility criteria. After
checking and due verification of the earnest money and other supported technical
documents with the physical one’s, the price bid will be opened. If the earnest
money draft is not found proper as per requirement of the Department, the technical
bid and financial bid will not be opened. Also if the contractor didn’t qualify the
technical bid, the price bid of the same will not be opened.

ELIGIBILITY, TERMS AND CONDITIONS:-

1. DNIT can be seen on any working day during office hours in the office of the
undersigned and can be downloaded from our website: http://hafed.etenders.in.



http://haryanapmgsy.etenders.in/
http://haryanapmgsy.etenders.in/

10.

The amount of earnest money shall be same in case of cooperative labour &
construction societies as well as other contractors.

The rates shall be inclusive of fasteners turbo ventilators, translucent
sheets, fabrication and installation complete in all respect (turbo
ventilators will be fixed at thirty feet centre to centre).

Conditional tenders will not be entertained and are liable to be rejected.

In case the day of receipt of tenders / opening of tenders happens to be a
holiday, the next working day will be treated for sale of tenders /opening of
tenders. The time and place of receipt of tenders/opening of tenders and
other conditions will remain unchanged.

Hafed will take the earnest money in the shape of Bank draft in favour of “The
Haryana State Cooperative Supply and Marketing Federation Ltd., payable at

Panchkula®.

The contractors/agencies must specify their Income Tax Permanent Account
Number (PAN) and postal pin code on the tender form.

The validity of the tender is 90 days extendable by 45 days purely at the
discretion of Hafed. The contractors who modify their rates, terms and
conditions or withdraw within the validity period of tenders, their tenders
are liable to be rejected and earnest money will be forfeited.

Hafed reserves the right to accept or reject any or all offers without
assigning any reason.

(a) The agency should have executed at least one work of 80% amount OR two
works of 50% amount OR three works of 40% amount of similar nature and
the turnover in the last three years as per DNIT.

(b) The agency should have a minimum experience of 3 years for such type of
similar work for godown with arch shaped self supported galvalume sheet
roofing.

MANAGING DIRECTOR
HAFED, PANCHKULA



