

Corrigendum

Regarding amendments in the TOR for engagement of PMC/ consulting agency to be appointed for setting up of new Oil Mill and Modernization of existing Hafed Oil Mills.

The e-tender was uploaded on 26.06.2020 and will be opened on 20.07.2020.

The following amendments are made in the term of reference (TOR) as under:

S.N	Page No./ Clause	Existing terms/clause	Revised terms/clause to be added
1	Clause No 3- Page 18 - Scope of Work	It is therefore expected that the consultant shall deploy a mix of subject experts and full-time site personnel for delivery of works under this assignment.	It is therefore expected that the subject matter experts and suggested team members shall be available for key meetings and on need basis.
2	Clause No 3 - Page 20 - Point C - sub-point b	The DPR would cover the following aspects of the project but not limited to: site location analysis, Analysis of Issues related to developing the external infrastructure such as approach road, power, water supply, effluent treatment etc. Master plan/layout plan, design & drawings of the basic & core infrastructure facilities to be established in the facility, business profile of the facility, estimation of detailed project cost including civil costs in accordance with state PWD/CPWD rates and based on quotation for the plant and machinery, project structuring and Financial Modeling, overall impact of the project including those on environment, social economic , financial etc.	The DPR would cover the following aspects of the project but not limited to: site location analysis, Analysis of Issues related to developing the external infrastructure such as approach road, power, water supply, effluent treatment etc. Master plan/layout plan, design & drawings of the basic & core infrastructure facilities to be established in the facility, business profile of the facility, estimation of detailed project cost basis block cost estimates including civil costs in accordance with state PWD/CPWD rates and based on quotation for the plant and machinery, project structuring and Financial Modeling, overall impact of the project including those on environment, social economic , financial etc. The cost towards soil investigate report, water analysis, contour survey, geo technical survey, environmental analysis/study and third-party proof check of drawing shall be borne by the concessionaire/ private player and the detailed engineering and Bill of Quantities will be under taken by the concessionaire/private player.

3	Clause No 4 – Page No 25- Sub clause 4.1 – Evaluation criteria	Financial Strength	Provisional Balance sheet will be considered for financial year 2019-20 for evaluation and should be self-attested. Similarly, the turnover certificate for Agri & Allied Sector will be considered on basis of Audited financial sheet of FY 2018-19
4	Clause No 4 – Page No 25- Sub clause 4.1 – Evaluation criteria	Rest all core team experts + project coordinator (1.5 marks – 1.5 marks *8)	Rest all subject matter experts (3 marks – 3 marks *4).
5	Annexure 2 – Page No 32- Financial Bid	Financial Bid	7.The payment to selected PMC/consulting agency will be made as per the payment terms mentioned at clause 4.14 Page No. 28 which will be within overall consultancy fee (%age of the project cost as quoted and finalized in the tender) and will be adjusted within that amount only.
6	Section 1 – Page 6	Instruction to Bidders	11. Penalty Clause: - If the selected PMC/consulting agency fails to submit the final DPR as per the timelines mentioned at clause 3 Scope of work (Point E – Reporting) Page no. 23 then penalty @ 5000/- per day of delay beyond the timeline will be imposed. Maximum penalty shall be 5% of the total fees. However, no penalty will be imposed for delay in timely approval if happens on the part of HAFED. For such number of days of delay will be excluded from penalty.